


INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 131 -1
VENDOR RANKING

CALL ORDER 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 05/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0658146
0658145
0658144
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2231526 WALSH CONSTR COMPANY $ 46,228,000.00 100.0000%
2 99-9991190 SUPERIOR/RIETH-RILEY J/V $ 51,824,285.00 112.1058%
3  36-4136428 F H P TECTONICS CORPORATION $ 65,625,291.61 141.9600%



ENGINEER"S ESTIMATE: $ 55,587,657

CALL ORDER
LETTING DATE :

SET-ASIDE :

- 131
02/21/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : IR-28685-A
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

65
LAKE

DATE :
PAGE :

04/25/07
131 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

INTERCHANGE MODIFICATION

SECTION 0001

0001 105-06845

QUANTITY

LUMP

CONSTRUCTION ENGINEERING

0002 105-06899
RADIO

0003 105-07039
FIELD OFFICE, B

0004 105-08520

11.000 EACH

24.000 MOS

4.000 EACH

CELLULAR TELEPHONE/RADIO

0005 105-08521

96.000 MOS

CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08524

1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES
0007 110-01001

LUMP

MOBILIZATION AND DEMOBILIZATION

0008 201-52370

LUMP

CLEARING RIGHT OF WAY

0009 202-02240
PAVEMENT REMOVAL
0010 202-02241
GUARDRAIL, REMOVE
0011 202-02271
HEADWALL, REMOVE
0012 202-02272

79826.000 SYS

8903.000 LFT
11.000 EACH

22.000 LFT

PAVED SIDE DITCH, REMOVE

0013 202-51328
PRESENT STRUCTURE,
STR. NO. 13

0014 202-51328
PRESENT STRUCTURE,
STR. NO. 14

0015 202-51330
PRESENT STRUCTURE,

0016 202-51330
PRESENT STRUCTURE,

0017 202-74040
SIGN AND SUPPORTS,

LUMP
REMOVE PORTIONS ,

LUMP
REMOVE PORTIONS ,

LUMP
STR. NO. 13
LUMP
STR. NO. 14
7.000 EACH
WIDE FLANGE, REMOVE

REMOVE ,

REMOVE ,

( 3 ) 36-4136428
F H P TECTONICS CORPORATION

UNIT PRICE

00000

00000

00000

00000

00000

.00000

00000

00000

00000

.10000

00000

00000

00000

00000

00000

00000

00000

AMOUN

1000000.

2200.

60000.

800.

9600.

1.

3200000.

650000.

1197390.

18696.

7700.

1320.

1100000.

1100000.

1000000.

950000.

2240.

IC 1 ) 36-2231526 IC 2 ) 99-9991190 |

[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V |

I UNIT PRICE AMOUNTI UNIT PRICE AMOUNT:

e e e
| | |

| 1067676.20000 1067676.20] 705000.00000 705000.00] 1000000.
I 300.00000 3300.00I 55.00000 605.00: 200.
I 220500000 52920.00I 1750.00000 4zooo.oo= 2500.
I 200.00000 soo.ool 155.00000 620.00: 200.
I 100.00000 9600.00I 60.00000 5760.00= 100.
I 1.00000 1.00I 1.00000 1.oo= 1
| | |

I 2320000.00000 2320000.00I 2650000.00000 2650000.00} 3200000.
I 46400000000 464ooo.ool 530000 .00000 53oooo.oo= 650000.
I 3.00000 239478.00I 4.00000 319304.00} 15.
I 5.00000 44515.00I 2.10000 18696.30: 2
I 500.00000 ssoo.ool 400.00000 44oo.oo= 700.
I 50.00000 1100.00I 25.00000 550.00} 60.
I 25000.00000 zsooo.ool 100000 .00000 1ooooo.oo= 1100000.
| | |

I 2500000000 25000.00I 100000.00000 1ooooo.oo= 1100000.
I | |

I 400000 . 00000 4ooooo.ool 500000 . 00000 sooooo.ooi 1000000.
I 380000.00000 380000.00I 500000 .00000 sooooo.oo= 950000.
i 320.00000 2240.00! 320.00000 2240.00! 320.

T
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00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
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3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

800.

3210.

1450.

350.

210.

310.

40.

310.

100.

1100.

21.

24.

12.

20.

25.

75.

11.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.10000

00000

00000

00000

00000

00000

55000

AMOUN

7250.

3850.

2310.

9920.

76680.

310.

200.

3300.

31143.

12592.

5171520.

449940.

487500.

26000.

24525.

2772.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0018 202-74045 53.000 EACH | 55.00000 2915.00] 55.00000 2915.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0019 202-74050 1.000 EACH | 800.00000 800.00] 800.00000 800.00]
SIGN, OVERHEAD, REMOVE I I |
0020 202-74055 3.000 EACH | 3210.00000 9630.00] 3210.00000 9630.00]
OVERHEAD SIGN STRUCTURE, BOX TRUSS, I I |
REMOVE I I |
0021 202-74085 5.000 EACH | 145000000 7250.00] 145000000 7250.00]
OVERHEAD SIGN STRUCTURE, TWIN I | |
CANTILEVER, REMOVE I I |
0022 202-91385 11.000 EACH | 321.05000 3531.55] 225.00000 2475.00]|
INLET, REMOVE I I |
0023 202-93741 11.000 EACH | 212.61000 2338.71] 210.00000 2310.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0024 202-93763 32.000 EACH | 310.00000 9920.00] 310.00000 9920.00]
LIGHT STANDARD AND FOUNDATION, REMOVE | I |
0025 202-94954 1917.000 LFT | 15.00000 28755.00] 16.00000 30672.00]
BARRIER WALL, CONCRETE, REMOVE I I |
0026 202-95027 1.000 EACH | 500.00000 500.00] 560.00000 560.00]
IMPACT ATTENUATOR, REMOVE I I |
0027 202-95579 2.000 EACH | 100.00000 200.00] 100.00000 200.00]
SERVICE POINT, REMOVE I | |
0028 202-96070 3.000 EACH | 1110.00000 3330.00] 1100.00000 3300.00]
HIGH MAST TOWER, REMOVE I I |
0029 202-96133 1483.000 LFT | 15.00000 22245.00] 36.00000 53388.00]
PIPE, REMOVE I | |
0030 202-99187 11448.000 LFT | 2.00000 22896.00] 1.10000 12592.80]
FENCE, FARM FIELD, REMOVE I I |
0031 203-02000 215480.000 CYS | 16.00000 3447680.00| 23.00000 4956040.00]
EXCAVATION, COMMON | | |
0032 203-02070 37495.000 CYS | 0.01000 374.95] 1.00000 37495.00]
BORROW I I |
0033 203-02100 24375.000 CYS | 6.50000 158437.50]| 9.80000 238875.00]
EXCAVATION, PEAT I | |
0034 205-03371 1040.000 CYS | 12.00000 12480.00] 35.00000 36400.00]
SEDIMENT, REMOVE I I |
0035 205-06931 327.000 TON | 168.11000 54971.97] 80.00000 26160.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0036 205-06932 240.000 LFT | 11.55000 2772.00] 11.55000 2772.00]
| | |

TEMPORARY CHECK DAM, STRAW BALES

T

.00

.00

.00
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TABULATION OF BIDS
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PAGE :
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ASPHALT FOR TACK COAT

3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

100.

31.

17.

17.

10.

14.

75.

26.

15.

36.

55.

15.

62.

55.

54.

75.

541.

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

50000

00000

25000

AMOUN

39183.

18770.

8000.

696150.

530077.

1157700.

433970.

1501990.

12135.

3447912.

1188630.

943344.

24821.

4830.

158812.

235510.

1064930.

188325.

17320.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0037 205-06933 3.000 EACH | 125.00000 375.00] 125.00000 375.00]
TEMPORARY DITCH INLET PROTECTION I I |
0038 205-06936 827.000 TON | 57.07000 47196.89]| 41.00000 33907.00]
TEMPORARY SEDIMENT TRAP I I |
0039 205-06937 12683.000 LFT | 1.48000 18770.84] 1.48000 18770.84]
TEMPORARY SILT FENCE I I |
0040 206-51230 80.000 CYS | 90.00000 7200.00] 68.00000 5440.00|
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0041 206-93520 22100.000 SFT | 1.00000 22100.00] 2400000 530400.00]
TEMPORARY SHEET PILING I I |
0042 207-08262 31181.000 SYS | 5.00000 155905.00| 1.10000 34299.10]
SUBGRADE TREATMENT, TYPE I I I |
0043 207-08263 68100.000 SYS | 9.00000 612900.00] 9.50000 646950.00]
SUBGRADE TREATMENT, TYPE IA I I |
0044 207-08267 43397.000 SYS | 4.00000 173588.00]| 6.00000 260382.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0045 211-02050 107285.000 CYS | 11.00000 1180135.00] 10.00000 1072850.00]
B BORROW I I |
0046 211-06467 161.800 CYS | 45_00000 7281.00] 50.00000 8090.00]|
AGGREGATE FOR END BENT BACKFILL I I |
0047 211-07454 132612.000 CYS | 12.50000 1657650.00] 10.00000 1326120.00]
STRUCTURE BACKFILL I | |
0048 301-07448 79242.000 TON | 12.50000 990525.00] 12.00000 950904 .00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0049 302-06464 26204.000 CYS | 35.00000 917140.00] 32.00000 838528.00]
SUBBASE FOR PCCP | | |
0050 302-07455 451.300 CYS | 65.00000 29334.50] 4700000 21211.10]
DENSE GRADED SUBBASE I I |
0051 303-01180 322.000 TON | 26.00000 8372.00] 26.00000 8372.00]
COMPACTED AGGREGATE, NO. 53 | | |
0052 402-07434 2541.000 TON | 56.00000 142296.00| 65.00000 165165.00]|
HMA SURFACE, TYPE C I I |
0053 402-07439 4282.000 TON | 51.00000 218382.00]| 50.00000 214100.00]
HMA INTERMEDIATE, TYPE C I | |
0054 402-07442 19540.000 TON | 49.00000 957460.00] 45_00000 879300.00]
HMA BASE, TYPE C I I |
0055 402-07453 2511.000 TON | 60.00000 150660.00| 50.00000 125550.00]
HMA FOR TEMPORARY PAVEMENT I | |
0056 406-05520 32.000 TON | 560.00000 17920.00] 340.00000 10880.00]
| | |

T

.00

26

84
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00
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
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3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

38.

13.

14500.

16500.

14900.

19900.

00000

00000

00000

00000

00000

00000

AMOUN

4171310.

2240982.

67528.

414187.

17670.

3627.

130500.

16500.

44700.

19900.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
SET-ASIDE :
( 1 ) 36-2231526 IC 2 ) 99-9991190 1C
WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
______________________________________________________________________ e
0057 501-06325 64174.000 SYS 47.50000 3048265.00]| 56.00000 3593744.00]|
QC/QA-PCCP, 14 IN. | I
0058 501-08544 32478.000 SYS 48.25000 156706350 64.00000 2078592.00
QC/QA-PCCP, 16 IN.
0059 503-03489 8441.000 EACH 6.00000 50646 .00 14.00000 118174.00
RETROFITTED TIE BARS
0060 503-05240 55225.000 LFT 9.00000 497025.00 11.00000 607475.00
D-1 CONTRACTION JOINT
0061 503-05310 465.000 LFT 130.00000 60450.00 175.00000 81375.00
TERMINAL JOINT
0062 601-06035 279.000 LFT 16.00000 4464.00 13.00000 3627.00
GUARDRAIL, RESET
0063 601-06238 9.000 EACH 14680.43000 132123.87]  15833.00000 142497.00
IMPACT ATTENUATOR, R1, W1, TL-3
0064 601-06239 1.000 EACH 16705.31000 16705.31]  18000.00000 18000.00
IMPACT ATTENUATOR, R1, W2, TL-3
0065 601-06246 3.000 14900.00000 44700.00
IMPACT ATTENUATOR, R2, W1, TL-3
0066 601-06248 1.000 EACH 20147.62000 20147.62]  21400.00000 21400.00
IMPACT ATTENUATOR, R2, W3, TL-3

0067 601-06421 1.000 EACH
IMPACT ATTENUATOR SPARE PARTS PACKAGE,
R1, w1, TL-3

0068 601-06422 1.000 EACH 6580.88000 6580.88 6500.00000 6500.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE,
R1, w2, TL-3

0069 601-06454 1.000 EACH 5568.44000 5568.44 5500.00000 5500.00
IMPACT ATTENUATOR SPARE PARTS PACKAGE,
R2, wi, TL-3

0070 601-07024 6.000 EACH 5900.00000 35400.00 6500.00000 39000.00
ENERGY ABSORBING TERMINAL, CZ, TL-3

0071 602-06729 1125.000 EACH 9.00000 10125.00 4.25000 4781.25
BARRIER DELINEATOR

0072 602-06944 8939.000 LFT 33.00000 294987.00 61.00000 545279.00
BARRIER, CONCRETE, 33 IN.

0073 602-08603 5139.000 LFT 120.00000 616680.00 75.00000 385425.00
CONCRETE BARRIER, 45 IN.

0074 603-06045 11448.000 LFT 13.00000 148824.00 10.10000 115624.80

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
EACH |  15085.40000 45256.20
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I

| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
5568.44000 5568.44]  5500.00000 5500.00]
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
I I

FENCE, CHAIN LINK, 48 IN.

5500.

6500.

5500.

5900.

66.

85.

10.

00000

00000

00000

00000

.25000

00000

00000

10000

5500.

6500.

5500.

35400.

4781.

589974.

436815.

115624.

T

00

00

00
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00

00

00

00

00

00

00

00

00

00

25

00

00
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
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3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

125.

125.

250.

90.

250.

50.

60.

60.

450.

710.

00000

00000

00000

00000

.00000

00000

00000

00000

00000

.10000

00000

.24000

.70000

-00000

-50000

-56000

AMOUN

264562.

2250.

4950.

750.

29456.

80650.

8400.

113700.

3600.

468.

7171.

12329.

1750.

27540.

1702.

22399.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0075 603-93373 482.000 LFT | 45_00000 21690.00] 2410000 11616.20]
FENCE, PEDESTRIAN I I |
0076 609-06262 571.200 SYS | 65.00000 37128.00] 80.00000 45696.00|
REINFORCED CONCRETE BRIDGE APPROACH, 14 | I |
IN. | | |
0077 609-08579 2116.500 SYS | 70.00000 148155.00]| 85.00000 179902.50]
REINFORCED CONCRETE BRIDGE APPROACH, 16 | I |
IN. I | |
0078 615-06510 9.000 EACH | 300.00000 2700.00] 250.00000 2250.00]
MONUMENT, C I I |
0079 615-06515 55.000 EACH | 125.00000 6875.00] 90.00000 4950.00]
MONUMENT, D I I |
0080 615-06527 3.000 EACH | 500.00000 1500.00] 250.00000 750.00]
MONUMENT, SECTION CORNER I I |
0081 616-02320 5891.200 SYS | 3.50000 20619.20] 3.50000 20619.20]
GEOTEXTILES I I |
0082 616-05688 1613.000 TON | 65.00000 10484500 40.00000 64520.00]
RIPRAP, CLASS 1 I I |
0083 616-05689 140.000 TON | 55_00000 7700.00] 55.00000 7700.00]
RIPRAP, CLASS 2 I I |
0084 616-06405 1895.000 TON | 45_00000 85275.00] 38.00000 72010.00]
RIPRAP, REVETMENT I | |
0085 621-01004 8.000 EACH | 450.00000 3600.00] 450.00000 3600.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0086 621-02770 223.000 SYS | 2.10000 468.30] 2.10000 468.30]
EROSION CONTROL BLANKET I I |
0087 621-06545 10.100 TON | 710.00000 7171.00] 710.00000 7171.00]
FERTILIZER I I |
0088 621-06554 2908.000 LBS | 4.24000 12329.92] 4.24000 12329.92]
SEED MIXTURE, U I I |
0089 621-06557 473.000 LBS | 3.70000 1750.10] 3.70000 1750.10]
SEED MIXTURE, T I I |
0090 621-06565 51.000 TON | 540.00000 27540.00] 540.00000 27540.00]
MULCHING MATERIAL I I |
0091 621-06567 227.000 KGAL | 7.50000 1702.50] 7.50000 1702.50]
WATER I I |
0092 621-06574 6292.000 SYS | 3.56000 22399.52] 3.56000 22399.52]
| | |

SODDING

T

.20

.00

50

00

00

00

00

00

00

00

00
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10

00
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TABULATION OF BIDS
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PAGE :
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ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C 3 ) 36-4136428
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF H P TECTONICS CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0094 701-06011 10.000 EACH | 4500.00000 45000.00] 565.00000 5650.00]  15000.00000 150000.00
DYNAMIC PILE LOAD TEST I |
0095 701-06012 10.000 EACH | 2400.00000 24000.00] 2265.00000 22650.00] 3000.00000 30000.00
TEST PILE, RESTRIKE I I |
0096 701-06027 10.000 EACH | 700.00000 7000.00] 2800.00000 28000.00]  12000.00000 120000.00
TEST PILE I I |
0097 701-91792 66.000 EACH | 241.69000 15951 .54 350.00000 23100.00] 100.00000 6600.00
PILE TIP, STEEL H I I |
0098 701-95780 7812.000 LFT | 56.56000 441846.72] 33.00000 257796.00] 30.00000 234360.00
PILE, STEEL H, HP 12 X 74 I I |
0099 702-51005 279.200 CYS | 750.00000 209400.00]| 600.00000 167520.00]| 750.00000 209400.00
CONCRETE, A, SUBSTRUCTURE I I |
0100 702-51015 670.000 CYS | 450.00000 301500.00] 500.00000 335000.00] 650.00000 435500.00
CONCRETE, B, FOOTINGS I I |
0101 702-51863 72.000 EACH | 30.00000 2160.00] 20.00000 1440.00] 50.00000 3600.00
FIELD DRILLED HOLE IN CONCRETE I I |
0102 702-90915 1589.000 CYS | 800.00000 1271200.00] 450.00000 715050.00] 500.00000 794500.00
CONCRETE, A I I |
0103 703-06029 759518.000 LBS | 0.84000 637995.12| 1.00000 759518.00] 0.88000 668375.84
REINFORCING BARS, EPOXY COATED I I |
0104 703-97936 497.000 EACH | 28.32000 14075.04] 19.00000 9443.00] 25.00000 12425.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0105 704-51002 747.200 CYS | 775.00000 579080.00] 700.00000 523040.00] 750.00000 560400.00
CONCRETE, C, SUPERSTRUCTURE I I |
0106 706-08500 11871.000 SYS | 82.79000 982800.09] 110.00000 1305810.00] 90.00000 1068390.00
REINFORCED CONCRETE MOMENT SLAB, 14 IN. | | |
0107 706-08504 2030.000 SYS | 89.82000 182334.60]| 120.00000 243600.00] 125.00000 253750.00
REINFORCED CONCRETE MOMENT SLAB, 16 IN. | I |
0108 706-51020 285.700 CYS | 450.00000 128565.00| 203.00000 57997.10] 750.00000 214275.00
CONCRETE, C, RAILING I | |
0109 706-51025 9294.000 LFT | 50.00000 464700.00] 67.00000 622698.00] 71.00000 659874.00
CONCRETE, C, RAILING I I |
0110 707-05985 2331.000 LFT | 225.00000 524475.00] 400.00000 932400.00] 350.00000 815850.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | | I
54 IN. X 20 IN. I I |
0111 709-51821 LUMP | 7140.15000 7140.15] 5000.00000 5000.00]  50000.00000 50000.00
SURFACE SEAL I I |
0112 709-51821 LUMP | 3963.06000 3963.06| 4060.00000 4060.00] 7500.00000 7500.00
| | |

SURFACE SEAL , STR. NO. 12



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
131 -8

3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

950000.

950000.

225.

225.

368.

850.

1000.

1500.

89.

7.

25.

59.

33.

35.

42.

43.

35.

86.

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

950000.

950000.

18900.

1800.

76544.

5950.

6000.

1500.

9879.

102389.

35100.

11033.

84678.

15295.

5880.

1978.

4095.

11524.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0113 709-51821 LUMP | 7290.62000 7290.62] 7700.00000 7700.00]
SURFACE SEAL , STR. NO. 14 I I |
0114 711-51038 LUMP | 500000.00000 500000.00] 850000.00000 850000.00]
STRUCTURAL STEEL , STR. NO. 12 I I |
0115 711-51038 LUMP |  80000.00000 80000.00] 300000.00000 300000.00]
STRUCTURAL STEEL , STR. NO. 14 I I |
0116 711-51070 84.000 EACH | 88.20000 7408.80]| 35.00000 2940.00]
ANCHOR PLATE, AP 1 I I |
0117 711-51075 8.000 EACH | 93.20000 745.60]| 38.00000 304.00]
ANCHOR PLATE, AP 2 I I |
0118 714-93978 208.000 LFT | 200.00000 41600.00] 170.00000 35360.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 2 FT. I | |
0119 715-03321 7.000 EACH | 500.00000 3500.00] 850.00000 5950.00]
SAFETY METAL END SECTION, 6:1, 12 IN. | I |
0120 715-04482 6.000 EACH | 500.00000 3000.00] 810.00000 4860.00]
PIPE CONNECTION COLLAR AND PAD I | |
0121 715-04555 1.000 EACH | 700.00000 700.00] 775.00000 775.00]
PIPE END SECTION, MIN. AREA 5.1 SQ. FT. | I |
0122 715-05019 111.000 LFT | 71.19000 7902.09] 75.00000 8325.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. | | |
0123 715-05048 14627.000 LFT | 2.78000 40663.06] 5.50000 80448_50]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0124 715-05053 1404.000 LFT | 19.81000 27813.24]| 20.00000 28080.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0125 715-05123 187.000 LFT | 39.37000 7362.19] 35.00000 6545.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0126 715-05149 2566.000 LFT | 23.98000 61532.68] 30.00000 76980.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0127 715-05151 437.000 LFT | 29.27000 12790.99] 35.00000 15295.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0128 715-05152 140.000 LFT | 31.72000 4440.80| 40.00000 5600.00]|
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0129 715-05171 46.000 LFT | 32.31000 1486.26] 45_00000 2070.00]
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
0130 715-05217 117.000 LFT | 28.63000 3349.71] 35.00000 4095.00]
PIPE, TYPE 5, CIRCULAR, 12 IN. I I |
0131 715-05233 134.000 LFT | 83.26000 11156.84] 85.00000 11390.00]
| | |

PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.

T

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

153.

115.

1200.

1000.

85.

175.

2400.

30.

1600.

400.

500.

600.

900.

1700.

500.

80.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

AMOUN

71757.

169855.

2400.

2000.

5950.

22575.

2400.

510.

6400.

13600.

2500.

2400.

3600.

3400.

28000.

3281.

62400.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0132 715-05244 469.000 LFT | 325.00000 152425.00] 150.00000 70350.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | I |
SQ. FT. | | |
0133 715-05422 1477.000 LFT | 99.00000 146223.00]| 65.00000 96005.00]
PIPE, SLOTTED DRAIN, 12 IN. I | |
0134 715-06471 2.000 EACH | 471.93000 943.86] 600.00000 1200.00]
PIPE END SECTION, MIN. AREA 3.3 SQ. FT. | I |
0135 715-07536 2.000 EACH | 2410.56000 4821.12] 825.00000 1650.00]
CONCRETE ANCHOR, MIN. AREA 12.9 SFT. I | |
0136 715-08243 70.000 LFT | 90.00000 6300.00] 70.00000 4900.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3 | I |
SQ. FT. I | |
0137 715-08447 129.000 LFT | 100.37000 12947.73] 95.00000 12255.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 | I |
SQ. FT. | | |
0138 715-08450 1.000 EACH | 1611.54000 1611.54] 1825_00000 1825.00]
SAFETY METAL END SECTION, 6:1, MIN. I | |
AREA 5.1 SQ. FT. I I |
0139 715-08627 17.000 LFT | 35.36000 601.12] 32.00000 544..00]
PIPE, TYPE 2, CIRCULAR, 4 IN. I I |
0140 715-08629 4.000 EACH | 1182.81000 4731.24] 1500.00000 6000.00]
SAFETY METAL END SECTION, 6:1, MIN. I | |
AREA 3.3 SFT. I I |
0141 715-46000 34.000 EACH | 219.81000 7473.54] 305.00000 10370.00]
PIPE END SECTION, 12 IN. I I |
0142 715-46005 5.000 EACH | 228.67000 1143.35] 310.00000 1550.00]
PIPE END SECTION, 15 IN. I I |
0143 715-46010 4.000 EACH | 279.89000 1119.56] 355.00000 1420.00]
PIPE END SECTION, 18 IN. I I |
0144 715-46020 4.000 EACH | 381.92000 1527.68] 400.00000 1600.00]
PIPE END SECTION, 24 IN. I I |
0145 715-46040 2.000 EACH | 574.22000 1148_44| 625.00000 1250.00]
PIPE END SECTION, 36 IN. I I |
0146 718-06529 56.000 EACH | 618.00000 34608.00] 900.00000 50400.00]
OUTLET PROTECTOR, 2 I I |
0147 718-06532 3281.000 LFT | 1.00000 3281.00] 1.25000 4101.25]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0148 718-52610 780.000 CYS | 35.00000 27300.00] 25.00000 19500.00]
| | |

AGGREGATE FOR UNDERDRAINS

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

2500.

2750.

4600.

500.

1400.

1500.

3300.

2600.

3200.

752.

125.

2500.

225000.

3230.

4130.

-00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

35000.

104000.

45000.

11000.

92000.

1000.

1400.

3000.

29700.

2600.

38400.

20304.

41375.

12500.

225000.

3230.

4130.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0149 720-03988 2.000 EACH | 3776.40000 7552.80] 3500.00000 7000.00]
MANHOLE, J4, DROP I I |
0150 720-07253 3.000 EACH | 259471000 7784 .13 2500.00000 7500.00]
INLET, R I I |
0151 720-07299 10.000 EACH | 4002.81000 40028.10] 3000.00000 30000.00]
INLET TYPE H I I |
0152 720-07300 13.000 EACH | 6313.93000 82081.09] 5500.00000 71500.00]
INLET TYPE H, WITH SLOTTED DRAIN I I |
0153 720-07301 18.000 EACH | 2053.28000 36959.04] 1500.00000 27000.00]
INLET TYPE HA I I |
0154 720-07301 4.000 EACH | 2360.95000 9443 .80 1500.00000 6000.00]|
INLET TYPE HA , MODIFIED I I |
0155 720-07302 20.000 EACH | 3839.32000 76786.40] 2750.00000 55000.00]
INLET TYPE HA, WITH SLOTTED DRAIN I I |
0156 720-08628 2.000 EACH | 2796.39000 5592.78] 1750.00000 3500.00]
SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE | I |
L | | |
0157 720-45030 1.000 EACH | 1709.03000 1709.03] 1100.00000 1100.00]
INLET, E7 I I |
0158 720-45130 2.000 EACH | 2727.62000 5455 .24 1250.00000 2500.00]
INLET, E7, MODIFIED I | |
0159 720-45410 9.000 EACH | 3606.46000 32458.14] 2250.00000 20250.00]
MANHOLE, C4 I I |
0160 720-90129 1.000 EACH | 3984.39000 3984.39] 2750.00000 2750.00]
MANHOLE, J2 I I |
0161 720-90984 12.000 EACH | 3726.85000 44722 .20 2500.00000 30000.00]
MANHOLE, C2 I I |
0162 720-96422 27.000 EACH | 752.00000 20304.00] 752.00000 20304.00]
INLET, A, MODIFIED I I |
0163 724-51925 331.000 LFT | 125.00000 41375.00] 150.00000 49650.00]
STRUCTURAL EXPANSION JOINT, SS I I |
0164 726-92406 5.000 EACH | 4000.00000 20000.00] 2750.00000 13750.00]
BEARING ASSEMBLY, ELASTOMERIC I I |
0165 728-98377 LUMP |  14802.00000 14802.00] 5000.00000 5000.00]
MASONRY COATING I I |
0166 728-98377 LUMP | 2302.65000 2302.65| 2385.00000 2385.00]
MASONRY COATING , STR. NO. 12 I I |
0167 728-98377 LUMP | 4715.80000 4715.80] 3550.00000 3550.00]
| | |

MASONRY COATING , STR. NO. 14

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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H P TECTONICS CORPORATION

UNIT PRICE

40.

15.

345.

1050.

145.

17.

148.

248.

48.

12.

58200.

26.

00000

00000

00000

00000

65000

-92000

-08000

.78000

00000

00000

00000

50000

00000

30000

AMOUN

3745008.

2819904.

445880.

86220.

5175.

525000.

35815.

16767.

182861.

10515.

1164.

1036.

8928.

1584.

2500.

58200.

3156.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0168 731-07016 929.000 SFT | 14.00000 13006.00] 14.00000 13006.00]
FACE PANELS, WIRE I I |
0169 731-93945 234063.000 SFT | 13.00000 3042819.00]| 14.00000 3276882.00]|
FACE PANELS, CONCRETE I I |
0170 731-93946 234992.000 SFT | 10.00000 2349920.00] 10.00000 2349920.00]
WALL ERECTION I I |
0171 731-93947 11147.000 LFT | 33.00000 367851.00] 21.00000 234087.00]
LEVELING PAD, CONCRETE I I |
0172 732-07653 5748.000 TON | 17.68000 101624 .64] 10.00000 57480.00]
COARSE AGGREGATE, NO. 8 I I |
0173 801-03290 15.000 EACH | 345.00000 5175.00] 345.00000 5175.00]
CONSTRUCTION SIGN, C I I |
0174 801-06198 500.000 DAY | 570.00000 285000.00] 700.00000 350000.00]
PATROLLER I I |
0175 801-06201 247.000 SYS | 14500000 35815.00] 300.00000 74100.00]
TEMPORARY PANEL SIGNS I I |
0176 801-06202 950.000 LFT | 17.65000 16767.50] 22.00000 20900.00]
TEMPORARY PANEL SIGN SUPPORTS I I |
0177 801-06207 198762.000 LFT | 0.92000 182861.04| 0.88000 174910.56|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0178 801-06208 9737.000 LFT | 1.08000 10515.96] 1.08000 10515.96]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
5 IN. | | |
0179 801-06469 308.000 LFT | 3.78000 1164.24] 3.78000 1164 _24]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0180 801-06625 7.000 EACH | 148.00000 1036.00] 148.00000 1036.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0181 801-06640 36.000 EACH | 248.00000 8928.00]| 248.00000 8928.00]
CONSTRUCTION SIGN, A I I |
0182 801-06645 33.000 EACH | 48.00000 1584.00] 48.00000 1584._00]
CONSTRUCTION SIGN, B I I |
0183 801-06710 200.000 DAY | 12.50000 2500.00] 12.50000 2500.00]
FLASHING ARROW SIGN I I |
0184 801-06775 LUMP | 1170000.00000 1170000.00| 1254000.00000 1254000.00]|
MAINTAINING TRAFFIC I I |
0185 801-07118 120.000 LFT | 26.30000 3156.00] 26.30000 3156.00]
| | |

BARRICADE, 111-A

T

.00

00

00

00

00

00

00

00

50

04

96

24

00

00

00

00

00

00
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WIDE FLANGE SIGN POST SUPPORT

3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

50.

75.

40.

6420.

50000.

620.

120.

45200.

12.

16.

22620.

9910.

1000.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

AMOUN

163500.

698040.

63600.

51850.

231450.

121000.

19260.

100000.

3720.

1800.

226000.

1280.

1464.

77584.

135720.

29730.

2000.

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0186 801-08400 3270.000 LFT | 15.00000 49050.00] 10.00000 32700.00]
TEMPORARY TRAFFIC BARRIER, TYPE 1 I I |
0187 801-08401 9972.000 LFT | 35.00000 349020.00] 15.00000 149580.00|
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0188 801-08402 848.000 LFT | 6.00000 5088.00]| 30.00000 25440.00]
TEMPORARY TRAFFIC BARRIER, TYPE 3 I I |
0189 801-08507 1037.000 LFT | 25.00000 25925.00] 12.00000 12444 00|
TEMPORARY TRAFFIC BARRIER, TYPE 1, I I |
ANCHORED I | |
0190 801-08508 3086.000 LFT | 25.00000 77150.00] 17.00000 52462.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0191 801-08509 3025.000 LFT | 18.00000 54450.00] 32.00000 96800.00]
TEMPORARY TRAFFIC BARRIER, TYPE 3, I I |
ANCHORED I I |
0192 801-09133 3.000 EACH | 642000000 19260.00]  10000.00000 30000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0193 801-52817 2.000 EACH |  30000.00000 60000.00]  40000.00000 80000.00]
TEMPORARY CROSSOVER, B I I |
0194 802-04314 6.000 EACH | 620.00000 3720.00] 620.00000 3720.00]
SIGN , PANEL, MODIFY, TEMPORARY I | |
0195 802-04893 15.000 EACH | 120.00000 1800.00] 120.00000 1800.00]
REFERENCE POST I I |
0196 802-05694 5.000 EACH | 45200.00000 226000.00|]  45200.00000 226000.00]
OVERHEAD SIGN STRUCTURE , BOX TRUSS I I |
0197 802-05701 160.000 LFT | 8.00000 1280.00] 8.00000 1280.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0198 802-05702 122.000 LFT | 12.00000 1464.00] 12.00000 1464 _00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0199 802-07057 4849.000 SFT | 16.00000 77584.00] 16.00000 77584.00]
SIGN, PANEL, WITH LEGEND I I |
0200 802-07101 6.000 EACH |  22620.00000 135720.00]  22620.00000 135720.00]
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0201 802-07102 3.000 EACH | 9910.00000 29730.00] 9910.00000 29730.00]
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0202 802-07151 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00]
| | |
| | |

FOUNDATION, VII

T

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C 3 ) 36-4136428
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF H P TECTONICS CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0203 802-07158 1.000 EACH | 4700.00000 4700.00] 4700.00000 4700.00] 4700.00000 4700.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0204 802-07268 2.000 EACH | 17736.41000 35472.82| 6300.00000 12600.00] 6300.00000 12600.00
OVERHEAD BALANCED CANTILEVER SIGN I | |
STRUCTURE FOUNDATION, XI11-B I I |
0205 802-07271 4.000 EACH | 15106.88000 60427.52] 7700.00000 30800.00] 7700.00000 30800.00
BOX TRUSS SIGN FOUNDATION, V-A I I |
0206 802-07272 3.000 EACH | 14785.17000 44355 _51] 7640.00000 22920.00] 7640.00000 22920.00
BOX TRUSS SIGN FOUNDATION, V-B I I |
0207 802-07280 1.000 EACH | 7600.00000 7600.00] 7600.00000 7600.00] 7600.00000 7600.00
BOX TRUSS SIGN FOUNDATION, VI-A I I |
0208 802-07282 1.000 EACH | 7700.00000 7700.00] 7700.00000 7700.00] 7700.00000 7700.00
BOX TRUSS SIGN FOUNDATION, VI-B I I |
0209 802-76025 20.000 SFT | 14.00000 280.00] 1400000 280.00] 1400000 280.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0210 802-76035 961.000 SFT | 14.80000 14222.80] 14.80000 14222.80] 14.80000 14222.80
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0211 802-76095 224.000 LBS | 5.00000 1120.00] 5.00000 1120.00] 5.00000 1120.00
STRUCTURAL STEEL, BREAKAWAY I | |
0212 802-76140 3.000 EACH | 2940.00000 8820.00]  20940.00000 62820.00]  20940.00000 62820.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0213 802-76205 1.000 EACH | 440.00000 440.00] 440.00000 440.00] 440.00000 440.00
SIGN MODIFICATION (OVERHEAD) I I |
0214 802-76235 1.000 EACH | 620.00000 620.00]| 620.00000 620.00] 620.00000 620.00
INSTALL OVERHEAD SIGN I I |
0215 802-93389 27.000 EACH | 430.00000 11610.00] 430.00000 11610.00] 430.00000 11610.00
BARRIER WALL SIGN BRACKET, SHOULDER I I |
0216 802-94494 1.000 EACH | 8800.00000 8800.00]| 8800.00000 8800.00]| 8800.00000 8800.00
SIGN STRUCTURE, OVERHEAD, RELOCATE I I |
0217 804-06770 52.000 EACH | 27.00000 1404.00] 27.00000 1404.00] 27.00000 1404.00
DELINEATOR POST I I |
0218 805-04973 10750.000 LFT | 8.00000 86000.00] 8.00000 86000.00] 8.00000 86000.00
CONDUIT , POLYDUCT, 4 IN. I I |
0219 805-04977 4.000 EACH | 8100.00000 32400.00] 8100.00000 32400.00] 8100.00000 32400.00
| | |

MICROLOOP TYPE 1 (1-4 PROBES)



ENGINEER"S ESTIMATE: $ 55,587,657
CALL ORDER 131
LETTING DATE : 02/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-28685-A

: LAPORTE DISTRICT

RO
COUNTI

UTE - 65
ES : LAKE

DATE :
PAGE :

04/25/07
131 -14

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0220 805-04977 1.000 EACH
MICROLOOP TYPE 2 (5-8 PROBES)

0221 805-06592 2383.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0222 805-06600 390.000 LFT
CONDUIT, PVC, 3 IN. SCHEDULE 80

0223 805-07074 1.000 EACH
ITS CONTROLLER CABINET

0224 805-07075 1.000 EACH
ITS CABINET FOUNDATION

0225 805-86889 1100.000 LFT
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED
COPPER

0226 805-86900 2.000 EACH
JUNCTION BOX

0227 805-98335 11840.000 LFT

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0228 805-98336 1620.000 LFT
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0229 807-02191 17.000 EACH
HANDHOLE, LIGHTING

0230 807-02428 10.000 EACH
CONCRETE FOUNDATION WITH GROUNDING, 30
IN. X 30 IN. X 96 IN.

0231 807-02603 10.000 EACH
LIGHT STANDARD, RELOCATE
0232 807-04309 1.000 EACH

PORTABLE TOWER LIGHTING DRIVE SYSTEM
0233 807-82520 8.000 EACH
LIGHT POLE, HIGH MAST, 140 FT. E.M.H.
0234 807-86665 48.000 EACH
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH

PRESSURE SODIUM

0235 807-86810 3.000 EACH
SERVICE POINT, 11
0236 807-86832 8.000 EACH

CONCRETE FOUNDATION WITH GROUNDING,
HIGH MAST TOWER

( 1 ) 36-2231526
ALSH CONSTR COMPANY

14.
13200.

1020.

160.

570.

710.

420.
2300.
24300.

800.

2640.

12400.

.00000

.00000

80000

00000

00000

.32000

00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

IC 2 ) 99-9991190 1C
| SUPERIOR/RIETH-RILEY J/V IF
| |

AMOUNT] UNIT PRICE AMOUNT]
11200.00]  11200.00000 11200.00]
| |
28596.00] 12.00000 28596.00]
| |
5772.00] 14.80000 5772.00]
| |
13200.00]  13200.00000 13200.00]
| |
1020.00] 1020.00000 1020.00]
| |

352.00] 0.32000 352.00]

| |

| |

320.00] 160.00000 320.00]

| |
82880.00] 7.00000 82880.00]
| |

| |
11340.00] 7.00000 11340.00]
| |

| |
9690.00] 570.00000 9690.00]
| |
7100.00] 710.00000 7100.00]
| |

| |
4200.00] 420.00000 4200.00]
| |
2300.00] 2300.00000 2300.00]
| |

194400.00]  24300.00000 194400.00]
| |

38400.00] 800.00000 38400.00]
| |
| |

7920.00] 2640.00000 7920.00]
| |

99200.00]  12400.00000 99200.00]
| |
| |

3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

14.

13200.

1020.

160.

570.

710.

420.

2300.

25300.

800.

2640.

12400.

-00000

.00000

80000

00000

00000

.32000

00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

320.

82880.

11340.

9690.

7100.

4200.

2300.

202400.

38400.

7920.

99200.

T

.00

.00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00



04/25/07
131 -15

AMOUN

168.

765.

1672.

1083.

17227.

15263.

8173.

2275.

29633.

7899.

3180.

14889.

11000.

10875.

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 1C 3 ) 36-4136428
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF H P TECTONICS CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
—————————————————————————————————————————— -
0237 807-86910 35.000 EACH | 19.00000 665.00] 19.00000 665.00] 19.00000
CONNECTOR KIT, UNFUSED I I |
0238 807-86915 34.000 EACH | 21.00000 714.00] 21.00000 714.00] 21.00000
CONNECTOR KIT, FUSED I I |
0239 807-86920 48.000 EACH | 18.00000 864.00] 18.00000 864.00] 18.00000
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0240 807-86925 8.000 EACH | 21.00000 168.00] 21.00000 168.00] 21.00000
MULTIPLE COMPRESSION FITTING, I | |
WATERPROOFED I I |
0241 807-86930 45.000 EACH | 17.00000 765.00] 17.00000 765.00] 17.00000
INSULATION LINK, NONWATERPROOFED I I |
0242 807-86935 76.000 EACH | 22.00000 1672.00] 22.00000 1672.00] 22.00000
INSULATION LINK, WATERPROOFED I I |
0243 807-86955 19.000 EACH | 57.00000 1083.00] 57.00000 1083.00] 57.00000
CABLE DUCT MARKER I I |
0244 808-03631 33130.000 LFT | 0.43000 14245.90] 0.52000 17227.60] 0.52000
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0245 808-03632 31799.000 LFT | 0.43000 13673.57] 0.48000 15263.52] 0.48000
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0246 808-05534 8514.000 LFT | 0.86000 7322.04] 0.96000 8173.44] 0.96000
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0247 808-05535 790.000 LFT | 14.57000 11510.30] 2.88000 2275.20] 2.88000
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0248 808-06716 65852.000 LFT | 0.50000 32926.00] 0.45000 29633.40] 0.45000
LINE, REMOVE I I |
0249 808-74811 10532.000 LFT | 0.54000 5687.28]| 0.75000 7899.00] 0.75000
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0250 808-75996 318.000 EACH | 6.00000 1908.00] 7.50000 2385.00] 10.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0251 808-75998 614.000 EACH | 35.00000 21490.00] 2425000 14889.50] 2425000
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0270 805-07074 1.000 EACH |  11000.00000 11000.00]  11000.00000 11000.00]  11000.00000
ITS CONTROLLER CABINET , SPARE I I |
0271 711-01786 87.000 EACH | 60.00000 5220.00] 16.50000 1435_50] 125.00000
STRUCTURAL STEEL DRILLING, 1 IN. DIA. | | |
HOLE I I |

T

.00

.00

.00

00

00

00

00

60

52

44

20

40

00

00

50

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
131 -16

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 36-2231526 IC 2 ) 99-9991190 | 3 ) 36-4136428
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF H P TECTONICS CORPORATION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0272 105-08523 264.000 MOS | 80.00000 21120.00] 25.00000 6600.00] 150.00000 39600.00
RADIO SERVICE I I |
0273 714-96642 LUMP | 850000.00000 850000.00| 1300000.00000 1300000.00| 1225000.00000 1225000.00
TEMPORARY RETAINING WALL I I |
0274 108-01614 LUMP |  10000.00000 10000.00]  12000.00000 12000.00]  20000.00000 20000.00
PARTNERING OVERHEAD I I |
0275 711-51080 8.000 EACH | 98.20000 785.60]| 40.00000 320.00] 225.00000 1800.00
ANCHOR PLATE, AP 3 I I |
0276 202-96151 LUMP | 2.00000 2.00] 1200.00000 1200.00] 5000.00000 5000.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0277 728-98377 LUMP | 8755.00000 8755.00]| 9680.00000 9680.00]| 8330.00000 8330.00
MASONRY COATING , STR. NO. 13 I I |
0283 807-91082 3.000 EACH | 140.00000 420.00] 140.00000 420.00] 140.00000 420.00
LUMINAIRE, REMOVE AND RELOCATE I I |
0284 807-86950 32.000 EACH | 28.00000 896.00] 28.00000 896.00] 28.00000 896.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I | |
0287 501-06266 LUMP |  15397.14000 15397.14] 4000.00000 4000.00]  45000.00000 45000.00
PROFILOGRAPH, PCCP I I |
0288 501-06727 LUMP | 8337.14000 8337.14] 7500.00000 7500.00]  25000.00000 25000.00
CORING, PCCP I | |
0289 802-05694 1.000 EACH |  44820.00000 44820.00]  44820.00000 44820.00]  44820.00000 44820.00
OVERHEAD SIGN STRUCTURE , BOX TRUSS, I I |
MODIFIED DESIGN I I |
SECTION TOTALS I $  41,413,143.88| $  45,604,388.00]| $  59,249,076.83
------------------------------------------ A

SECTION 0002 STEEL BRIDGE ALTERNATE

0252 701-95780 16423.000 LFT
PILE, STEEL H, HP 12 X 74

0253 702-51005 734.300 CYS
CONCRETE, A, SUBSTRUCTURE

0255 704-51002 969.300 CYS
CONCRETE, C, SUPERSTRUCTURE

0256 711-51038 LUMP
STRUCTURAL STEEL , str. no. 13

0257 726-58789 16.000 EACH
BEARING ASSEMBLY, ELASTOMERIC, 11

0278 211-06467 754.000 CYS

AGGREGATE FOR END BENT BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

DATE :
PAGE :

04/25/07
131 -17

( 1 ) 36-2231526

IC 2 ) 99-9991190
WALSH CONSTR COMPANY IS
|

(
UPERIOR/RIETH-RILEY J/V F

LINE NO /7 ITEM CODE / ALT

3 ) 36-4136428

H P TECTONICS CORPORATION

UNIT PRICE

30.

500.

1000.

750.

5000.

600000.

675.

3000.

2000.

960000.

24140.

.00000

-65000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

53100.

3372.

570660.

364800.

72700.

693450.

74500.

600000.

2450925.

48000.

32000.

960000.

24140.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0279 616-02320 953.000 SYS | l |
GEOTEXTILES I I |
0280 709-51821 LUMP | I |
SURFACE SEAL , STR. NO. 13 I I |
0285 703-06029 600820.000 LBS | | |
REINFORCING BARS, EPOXY COATED I I |
SECTION TOTALS | $ I $ |
—————————————————————————————————————————— A
SECTION 0003 CONCRETE BRIDGE ALTERNATE
| | |
0258 211-06467 708.000 CYS | 45_00000 31860.00] 42.00000 29736.00]
AGGREGATE FOR END BENT BACKFILL I I |
0259 616-02320 924.000 SYS | 3.00000 2772.00] 2.25000 2079.00]
GEOTEXTILES I I |
0260 701-95780 19022.000 LFT | 48.09000 914767.98| 30.00000 570660.00]
PILE, STEEL H, HP 12 X 74 I I |
0261 702-51005 729.600 CYS | 550.00000 401280.00] 600.00000 437760.00]
CONCRETE, A, SUBSTRUCTURE I I |
0263 704-51002 72.700 CYS | 975.00000 70882.50] 2000.00000 145400.00]|
CONCRETE, C, SUPERSTRUCTURE I I |
0264 704-51002 924.600 CYS | 650.00000 600990.00] 900.00000 832140.00]
CONCRETE, C, SUPERSTRUCTURE , MODIFIED | | |
1, IN DECK I I |
0265 704-51002 14.900 CYS | 2000.00000 29800.00] 5000.00000 74500.00]
CONCRETE, C, SUPERSTRUCTURE , MODIFIED | I |
2, IN BEAM SPLICES I | |
0266 707-01065 LUMP | 425000.00000 425000.00] 800000.00000 800000.00]
POST-TENSIONING , STR. NO. 13 I I |
0267 707-08616 3631.000 LFT | 450.00000 1633950.00]| 650.00000 2360150.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 102 IN. X 62 IN. I I |
0268 726-92406 16.000 EACH | 3400.00000 54400.00] 2750.00000 44000.00]
BEARING ASSEMBLY, ELASTOMERIC I I |
0269 726-96576 16.000 EACH | 2800.00000 44800.00] 2250.00000 36000.00]
BEARING ASSEMBLY, FIXED I I |
0281 711-51038 LUMP | 150000.00000 150000.00] 350000.00000 350000.00]
STRUCTURAL STEEL , STR. NO. 13 I I |
0282 709-51821 LUMP |  20623.00000 20623.00] 21126.00000 21126.00]
| | |

SURFACE SEAL , STR. NO. 13

T

00

60

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
131 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 55,587,657 ROUTE : 65
CALL ORDER  : 131 CONTRACT ID : IR-28685-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 36-2231526 IC 2 ) 99-9991190 IC 3 ) 36-4136428
[WALSH CONSTR COMPANY | SUPERIOR/RIETH-RILEY J/V IF H P TECTONICS CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0286 703-06029 516346.000 LBS | 0.84000 433730.64] 1.00000 516346.00] 0.83000 428567.18
REINFORCING BARS, EPOXY COATED |
SECTION TOTALS I $ 4,814,856.12| $ 6,219,897.00] $ 6,376,214.78
—————————————————————————————————————————— A
CONTRACT TOTALS I $  46,228,000.00] $  51,824,285.00] $  65,625,291.61




CALL ORDER
LETTING DATE

141
02/21/07 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

URBAN

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
1R-28844-A

61
08/31/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1698047
90-0177865

GRADEX, INC.
HIS CONSTRUCTORS LLC

DATE : 04/25/07
PAGE : 141 -1
COUNTIES : VIGO
PROJECT(S) : 0600333
TOTAL % OVER
BID LOW BID
$ 1,194,152.30 100.0000%

IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 141 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,113,233.83 ROUTE : 641
CALL ORDER 141 CONTRACT ID : IR-28844-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

IC 1 ) 35-1698047 1C ) 1C )
|GRADEX,  INC. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  50000.00000 50000.00] |
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 2000.00000 16000.00] |
FIELD OFFICE, B I I |
0003 105-08520 1.000 EACH | 250.00000 250.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 8.000 MOS | 300.00000 2400.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP |  59700.00000 59700.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP |  75000.00000 75000.00] |
CLEARING RIGHT OF WAY I I |
0009 203-02000 25413.000 m3 | 18.00000 457434.00] |
EXCAVATION, COMMON I | |
0010 205-03371 50.000 m3 | 30.00000 1500.00] |
SEDIMENT REMOVE I I |
0011 205-06931 26.500 Mg | 35.00000 927.50] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0012 205-06935 1.000 EACH | 5000.00000 5000.00] |
TEMPORARY SEDIMENT BASIN , NO. 2 I I |
0013 205-06937 300.000 m I 6.00000 1800.00] |
TEMPORARY SILT FENCE I | |
0014 303-07662 109.000 Mg | 30.00000 3270.00] |
STONE , NO. 2 I I |
0015 616-02320 332.000 m2 | 2.15000 713.80] |
GEOTEXTILES I | |
0016 616-06405 224.000 Mg | 35.00000 7840.00] |
RIPRAP, REVETMENT , STREAM CHANNEL BENC | I |
0017 621-01004 5.000 EACH | 1050 .00000 5250.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 141 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,113,233.83 ROUTE : 641
CALL ORDER 141 CONTRACT ID : IR-28844-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1698047 I1C ) 1C )
| GRADEX, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— P e e
0018 621-04258 7.200 kg | 2300.00000 16560.00] |
SEED MIXTURE , STREAM CHANNEL BENCH | | |
0019 621-04258 11.800 kg | 2000.00000 23600.00] |
SEED MIXTURE , STREAM CHANNEL SLOPES | | |
0020 621-04258 42.500 kg | 1600.00000 68000.00] |
SEED MIXTURE , TOP OF BANK | | |
0021 621-04258 53.000 kg | 1750.00000 92750.00] |
SEED MIXTURE , WET AREAS | | |
0022 621-06545 4.400 Mg | 930.00000 4092.00] |
FERTILIZER | | |
0023 621-06557 824.000 kg | 10.00000 8240.00] |
SEED MIXTURE, T | | |
0024 621-06565 22.000 Mg | 60.00000 1320.00] |
MULCHING MATERIAL , SINGLE VANE ROCK | | |
STRUCTURE | | |
0025 621-06570 3750.000 m3 | 12.75000 47812.50] |
TOP SOIL , CROSS VANE ROCK STRUCTURE | | ]
0026 621-07082 6.000 EACH | 5000.00000 30000.00] |
DEFLECTOR , CROSS VANE ROCK STRUCTURE | | |
0027 621-07082 19.000 EACH | 2280.00000 43320.00] |
DEFLECTOR , ROCK SLAB STRUCTURE | | |
0028 621-07082 8.000 EACH | 2500.00000 20000.00] |
DEFLECTOR , SINGLE VANE ROCK STRUCTURE | | |
0029 622-05639 24203.000 EACH | 5.50000 133116.50] |
PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 | | |
mm , 300 mm TO 600 mm | | |
0030 622-52436 6.000 EACH | 40.00000 240.00] |
SIGN, DO NOT MOW OR SPRAY | | |
0031 622-91786 571.000 EACH | 6.00000 3426.00] |
SEEDLING , 300 mm TO 450 mm | | |
0032 622-91786 571.000 EACH | 6.00000 3426.00] |
SEEDLING , 450 mm to 600 mm | | |
0033 715-05149 19.000 m | 172.00000 3268.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0034 715-05152 16.000 m | 209.00000 3344.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0035 721-43010 1.000 EACH | 4550.00000 4550.00] |
AUTOMATIC DRAINAGE GATE, 450 mm | | ]
SECTION TOTALS | $ 1,194,152.30] $ | $
—————————————————————————————————————————— e e
I

CONTRACT TOTALS $ 1,194,152.30] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : DECATUR

PROJECT(S)

- 0600523

482,174.62
524,122.34
557,195.95
623,780.24

DATE : 04/25/07
PAGE : 161 -1

% OVER
LOW BID

100.0000%
108.6997%
115.5590%
129.3681%

CALL ORDER : 161 CONTRACT ID : IR-29317-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/13/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1357381 DAVE O"MARA CONTRACTOR

2  35-0844079 PAUL H ROHE COMPANY

3  35-1549010 MCALISTER EXCAVATING CO

4 35-1917625 MILESTONE CONTRACTORS, L.P.

5 35-1385672 FORCE CONSTRUCTION CO. INC.

743,058.28

154.1056%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
161 -2

ENGINEER"S ESTIMATE: $  892,446.00 ROUTE :
CALL ORDER : 161 CONTRACT ID : IR-29317-A COUNTIES : DECATUR
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-0844079 | 3 ) 35-1549010
IDAVE O MARA CONTRACTOR IPAUL H ROHE COMPANY IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 8500.00000 8500.00] 8500.00000 8500.00]  21000.00000 21000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 7.000 MOS | 900.00000 6300.00] 1700.00000 11900.00] 2000.00000 14000.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 110-01001 LUMP |  12000.00000 12000.00]  18765.00000 18765.00]  27500.00000 27500.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]  10000.00000 10000.00
CLEARING RIGHT OF WAY I I |
0007 203-02000 6766.000 CYS | 7.00000 47362.00] 7.15000 48376.90] 7.00000 47362.00
EXCAVATION, COMMON I I |
0008 203-02070 5674.000 CYS | 11.00000 62414.00] 10.42000 59123.08| 11.00000 62414 .00
BORROW I I |
0009 205-06931 165.000 TON | 20.00000 3300.00] 40.00000 6600.00] 25.00000 4125.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06937 6160.000 LFT | 1.27000 7823.20] 1.35000 8316.00]| 1.65000 10164.00
TEMPORARY SILT FENCE I I |
0011 207-08262 8744.000 SYS | 4.50000 39348.00] 5.00000 43720.00] 5.00000 43720.00
SUBGRADE TREATMENT, TYPE I I | |
0012 211-07454 65.000 CYS | 58.00000 3770.00] 25.00000 1625.00] 25.00000 1625.00
STRUCTURE BACKFILL I I |
0013 301-07448 4978.000 TON | 15.00000 74670.00] 15.70000 78154 .60 16.60000 82634.80
COMPACTED AGGREGATE, NO. 53, BASE I | |
0014 401-06264 LUMP | 1600.00000 1600.00] 1000.00000 1000.00] 2000.00000 2000.00
PROFILOGRAPH, HMA I I |
0015 401-07320 712.000 TON | 55_00000 39160.00] 54 _00000 38448.00] 60.00000 42720.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0016 401-07389 1665.000 TON | 39.00000 64935.00] 40.50000 67432.50] 46.00000 76590.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | I |
0017 406-05520 3.700 TON | 300.00000 1110.00] 210.00000 777.00] 300.00000 1110.00
ASPHALT FOR TACK COAT I | |
0018 610-07486 46.000 TON | 95.00000 4370.00] 80.00000 3680.00] 110.00000 5060.00
| | |

HMA FOR APPROACHES, TYPE A



ENGINEER"S ESTIMATE: $ 892,446.00

CALL ORDER : 161

LETTING DATE : 02/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

IR-29317-A

: SEYMOUR DISTRICT

ROUTE :
COUNTIES : DECATUR

DATE :
PAGE :

04/25/07
161 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 615-06490 23.000
RIGHT OF WAY MARKER

0020 615-06505 9.000
MONUMENT, B

0021 616-02320 3419.000
GEOTEXTILES

0022 616-06405 964.000
RIPRAP, REVETMENT

0023 616-06451 963.000
RIPRAP, UNIFORM

0024 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0025 621-06545 2.000
FERTILIZER

0026 621-06553 692.000
SEED MIXTURE, R

0027 621-06557 326.000
SEED MIXTURE, T

0028 621-06565 17.000
MULCHING MATERIAL

0029 621-06567 5.100
WATER

0030 621-06574 1261.000
SODDING

0031 715-05123 117.000
PIPE, TYPE 1, CIRCULAR, 24 IN.

0032 715-05125 60.000
PIPE, TYPE 1, CIRCULAR, 30 IN.

0033 715-05169 32.000
PIPE, TYPE 3, CIRCULAR, 15 IN.

0034 715-46005 2.000
PIPE END SECTION, 15 IN.

0035 715-46020 4.000
PIPE END SECTION, 24 IN.

0036 715-46030 2.000
PIPE END SECTION, 30 IN.

0037 801-03290 4.000

CONSTRUCTION SIGN, C

TON

TON

EACH

TON

LBS

LBS

TON

KGAL

SYS

LFT

LFT

LFT

EACH

EACH

EACH

EACH

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

( 1 ) 35-1357381 |
DAVE O“MARA CONTRACTOR |
|

UNIT PR

20.

20.

586.

700.

391.

50.

72.

80.

66.

200.

450.

550.

100.

ICE

00000

.87000

.00000

00000

00000

.50000

00000

00000

00000

00000

00000

00000

00000

( 2 ) 35-0844079 1¢

PAUL H ROHE COMPANY IM
AMOUNT] UNIT PRICE AMOUNTI
2714.00] 118.00000 2714.00]
5175.00I 575.00000 5175.00}
5128.50I 2.10000 7179.9o=
19280.00I 28.00000 26992.00I
19260.00I 29.00000 27927.00}
1172.00I 500.00000 1ooo.oo=
| |
1400.00I 325.00000 650.00:
1986.04I 2.70000 1868.40}
652.00I 1.90000 619.4o=
6647.00I 360.00000 6120.00}
255.00I 6.00000 30.60=
4413.50I 3.00000 3783.00=
8424.00I 52.00000 6084.00}
4800.00I 64.00000 3840.00=
2112.00} 50.00000 1600.00=
4oo.ooI 340.00000 680.00}
1800.00I 420.00000 1680.00}
1100.00I 560.00000 1120.oo=
4oo.ooi 165.00000 660.00!

3 ) 35-1549010
CALISTER EXCAVATING CO

UNIT PRICE
____________________________ e

19.

20.

645.

775.

431.

55.

34.

44.

21.

180.

350.

500.

170.

00000

-15000

.20000

00000

00000

.80000

00000

00000

00000

00000

00000

00000

00000

AMOUN

717.

7327.

280.

4791.

3978.

2640.

672.

360.

1400.

1000.

680.

T

.00

.00

.50

.00

.00

.00

.00

-80

20

00

50

80

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 161 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  892,446.00 ROUTE :
CALL ORDER : 161 CONTRACT ID : IR-29317-A COUNTIES : DECATUR
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-0844079 IC 3 ) 35-1549010
IDAVE O MARA CONTRACTOR [PAUL H ROHE COMPANY IMCALISTER EXCAVATING CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 801-04308 4.000 EACH | 265.00000 1060.00] 345.00000 1380.00] 350.00000 1400.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0039 801-06625 19.000 EACH | 140.00000 2660.00] 108.00000 2052.00] 120.00000 2280.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0040 801-06640 21.000 EACH | 140.00000 2940.00] 145.00000 3045.00] 150.00000 3150.00
CONSTRUCTION SIGN, A I I |
0041 801-06775 LUMP | 2500.00000 2500.00]  12000.00000 12000.00] 6000.00000 6000.00
MAINTAINING TRAFFIC I I |
0042 801-07118 40.000 LFT | 1450000 580.00] 16.00000 640.00] 20.00000 800.00
BARRICADE, 111-A I I |
0043 801-07119 40.000 LFT | 14.50000 580.00] 18.00000 720.00] 20.00000 800.00
BARRICADE, 111-B I I |
0044 802-05701 88.000 LFT | 1450000 1276.00] 1450000 1276.00] 16.00000 1408.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0045 802-76025 53.750 SFT | 20.50000 1101.88] 20.50000 1101.88] 25.00000 1343.75
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0046 808-06713 5284.000 LFT | 0.25000 1321.00] 0.32000 1690.88]| 0.40000 2113.60
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0047 808-06714 5040.000 LFT | 0.25000 1260.00] 0.28000 1411.20] 0.35000 1764.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0048 808-06726 45.000 LFT | 2.50000 112.50] 3.60000 162.00] 4.00000 180.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
SECTION TOTALS I $ 482,174.62] 524,122.34] $ 557,195.95
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 482,174.62] 524,122 .34] $ 557,195.95




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 161 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  892,446.00 ROUTE :
CALL ORDER : 161 CONTRACT ID : IR-29317-A COUNTIES : DECATUR
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 l 5 ) 35-1385672 | )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 8500.00000 8500.00]| 8500.00000 8500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 1900.00000 13300.00] 174200000 12194.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 110-01001 LUMP |  30000.00000 30000.00]  38000.00000 38000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP | 2000.00000 2000.00]  14775.00000 14775.00]
CLEARING RIGHT OF WAY I I |
0007 203-02000 6766.000 CYS | 9.40000 63600.40] 12.85000 86943.10]
EXCAVATION, COMMON I | |
0008 203-02070 5674.000 CYS | 12.00000 68088.00] 20.00000 113480.00]
BORROW I I |
0009 205-06931 165.000 TON | 55_00000 9075.00] 31.00000 5115.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06937 6160.000 LFT | 1.20000 7392.00] 1.60000 9856.00]
TEMPORARY SILT FENCE I I |
0011 207-08262 8744.000 SYS | 6.70000 58584 .80 8.61000 75285 .84
SUBGRADE TREATMENT, TYPE I I I |
0012 211-07454 65.000 CYS | 19.65000 1277.25] 50.00000 3250.00]
STRUCTURE BACKFILL I I |
0013 301-07448 4978.000 TON | 18.80000 93586.40] 18.40000 9159520
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 401-06264 LUMP | 1700.00000 1700.00] 2000.00000 2000.00]
PROFILOGRAPH, HMA I I |
0015 401-07320 712.000 TON | 68.00000 48416.00] 56.00000 39872.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0016 401-07389 1665.000 TON | 5400000 89910.00] 42 .50000 70762.50]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | I |
0017 406-05520 3.700 TON | 375.00000 1387.50] 300.00000 1110.00]
ASPHALT FOR TACK COAT I I |
0018 610-07486 46.000 TON | 105.00000 4830.00] 100.00000 4600.00]
| | |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 161 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  892,446.00 ROUTE :
CALL ORDER : 161 CONTRACT ID : IR-29317-A COUNTIES : DECATUR
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 IC 5 ) 35-1385672 1C )
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 615-06490 23.000 EACH | 125.00000 2875.00] 145.00000 3335.00]
RIGHT OF WAY MARKER I I |
0020 615-06505 9.000 EACH | 605.00000 544500 525.00000 4725.00]
MONUMENT, B I I |
0021 616-02320 3419.000 SYS | 1.20000 4102.80] 4.00000 13676.00]
GEOTEXTILES I I |
0022 616-06405 964.000 TON | 31.00000 29884.00] 4600000 4434400
RIPRAP, REVETMENT I I |
0023 616-06451 963.000 TON | 35.00000 33705.00] 21.98000 21166.74]
RIPRAP, UNIFORM I I |
0024 621-01004 2.000 EACH | 525.00000 1050.00] 400.00000 800.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0025 621-06545 2.000 TON | 475.00000 950.00] 400.00000 800.00]
FERTILIZER I I |
0026 621-06553 692.000 LBS | 2.40000 1660.80] 2.85000 1972.20]
SEED MIXTURE, R I | |
0027 621-06557 326.000 LBS | 2.25000 733.50] 2.00000 652.00]
SEED MIXTURE, T I I |
0028 621-06565 17.000 TON | 370.00000 6290.00] 400.00000 6800.00]
MULCHING MATERIAL I | |
0029 621-06567 5.100 kGAL | 1.05000 5.36] 1.00000 5.10]
WATER I I |
0030 621-06574 1261.000 SYS | 2.95000 3719.95] 3.25000 4098.25]
SODDING I I |
0031 715-05123 117.000 LFT | 40.00000 4680.00] 64.00000 7488.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0032 715-05125 60.000 LFT | 49_00000 2940.00] 72.00000 4320.00]
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0033 715-05169 32.000 LFT | 38.00000 1216.00] 58.00000 1856.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0034 715-46005 2.000 EACH | 425.00000 850.00] 400.00000 800.00]
PIPE END SECTION, 15 IN. I I |
0035 715-46020 4.000 EACH | 620.00000 2480.00] 500.00000 2000.00]
PIPE END SECTION, 24 IN. I I |
0036 715-46030 2.000 EACH | 775.00000 1550.00] 700.00000 1400.00]
PIPE END SECTION, 30 IN. I I |
0037 801-03290 4.000 EACH | 160.00000 640.00] 125.00000 500.00]
| | |

CONSTRUCTION SIGN, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 161 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 892,446.00 ROUTE :
CALL ORDER : 161 CONTRACT ID : IR-29317-A COUNTIES : DECATUR
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE :

( 4 ) 35-1917625
M

IC 5 ) 35-1385672
ILESTONE CONTRACTORS, L.P. |F
|

|
ORCE CONSTRUCTION CO. INC. |
LINE NO /7 ITEM CODE / ALT |

CONTRACT TOTALS

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 801-04308 4.000 EACH | 475.00000 1900.00] 215.00000 860.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0039 801-06625 19.000 EACH | 90.00000 1710.00] 75.00000 1425_00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0040 801-06640 21.000 EACH | 160.00000 3360.00] 85.00000 1785.00]
CONSTRUCTION SIGN, A I I |
0041 801-06775 LUMP | 3000.00000 3000.00]  35000.00000 35000.00]
MAINTAINING TRAFFIC I I |
0042 801-07118 40.000 LFT | 16.50000 660.00] 11.00000 440.00]
BARRICADE, 111-A I I |
0043 801-07119 40.000 LFT | 27.50000 1100.00] 13.00000 520.00]
BARRICADE, 111-B I I |
0044 802-05701 88.000 LFT | 15.25000 1342.00] 2400000 2112.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0045 802-76025 53.750 SFT | 21.60000 1161.00] 20.00000 1075.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0046 808-06713 5284.000 LFT | 0.27000 142668 0.15000 792.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0047 808-06714 5040.000 LFT | 0.27000 1360.80] 0.15000 756.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0048 808-06726 45.000 LFT | 7.40000 333.00] 4.75000 213.75]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
SECTION TOTALS I $ 623,780.24] $ 743,058.28] $
—————————————————————————————————————————— ey
|

$ 623,780.24] $ 743,058.28] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : MARION

PROJECT(S)

- 0600772

148,402.80
148,640.00
181,313.90

DATE : 04/25/07
PAGE : 171 -1

% OVER
LOW BID

100.0000%
100.1598%
122.1769%

CALL ORDER : 171 CONTRACT ID : IR-29367-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/18/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1817574 YARDBERRY LANDSCAPE

2 35-1874009 HAUER EXCAVATING

3 35-2103617 BRYAN™S HAULING & EXCAVATING

4  35-1128289 BEATY CONSTRUCTION INC

203,083.09

136.8459%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 171 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  325,836.26 ROUTE : 465
CALL ORDER : 171 CONTRACT ID : IR-29367-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1817574 IC 2 ) 35-1874009 IC 3 ) 35-2103617
| YARDBERRY LANDSCAPE [HAUER EXCAVATING IBRYAN™S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-01000 LUMP | 5000.00000 5000.00]  10000.50000 10000.50]  12000.00000 12000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE | | |
0002 202-02240 1566.000 SYS | 5.50000 8613.00] 3.00000 4698.00] 8.00000 12528.00
PAVEMENT REMOVAL I I |
0003 202-02255 20.000 EACH | 250.00000 5000.00] 400.00000 8000.00] 400.00000 8000.00
TREE, 18 IN., REMOVE I | |
0004 202-03000 LUMP |  83000.00000 83000.00] 102000.00000 102000.00] 119400.00000 119400.00
HOUSES AND BUILDINGS, REMOVE I I |
0005 202-03135 160.000 SFT | 35.00000 5600.00]| 5.00000 800.00] 5.00000 800.00
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE I I |
0006 202-98060 15.000 EACH | 150.00000 2250.00] 120.00000 1800.00] 50.00000 750.00
STUMP, 18 IN., REMOVE I I |
0007 205-06937 3526.000 LFT | 3.00000 10578.00] 1.00000 3526.00] 1.70000 5994 .20
TEMPORARY SILT FENCE I I |
0008 603-06040 1500.000 LFT | 9.00000 13500.00] 5.00000 7500.00] 5.00000 7500.00
FENCE, FARM FIELD, 47 IN. I I |
0009 621-02363 19385.000 SYS | 0.40000 7754.00] 0.30000 5815.50] 0.42000 8141.70
MULCHED SEEDING, T, CONVENTIONAL MIX I | |
0010 110-01001 LUMP | 5707.80000 5707.80] 4000.00000 4000.00] 5000.00000 5000.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 621-01004 2.000 EACH | 700.00000 1400.00] 250.00000 500.00] 600.00000 1200.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
SECTION TOTALS | $ 148,402.80]| $ 148,640.00]| $ 181,313.90
------------------------------------------ A
|

CONTRACT TOTALS $ 148,402.80] $ 148,640.00] $ 181,313.90




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 171 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  325,836.26 ROUTE : 465
CALL ORDER : 171 CONTRACT ID : IR-29367-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-01000 LUMP | 2500.00000 2500.00] |
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0002 202-02240 1566.000 SYS | 7.00000 10962.00] |
PAVEMENT REMOVAL I I |
0003 202-02255 20.000 EACH | 350.00000 7000.00] |
TREE, 18 IN., REMOVE I I |
0004 202-03000 LUMP | 147132.79000 147132.79] |
HOUSES AND BUILDINGS, REMOVE I I |
0005 202-03135 160.000 SFT | 4.43000 708.80]| |
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I | |
0006 202-98060 15.000 EACH | 200.00000 3000.00] |
STUMP, 18 IN., REMOVE I I |
0007 205-06937 3526.000 LFT | 1.50000 5289.00]| |
TEMPORARY SILT FENCE I | |
0008 603-06040 1500.000 LFT | 6.75000 10125.00] |
FENCE, FARM FIELD, 47 IN. I I |
0009 621-02363 19385.000 SYS | 0.30000 5815.50]| |
MULCHED SEEDING, T, CONVENTIONAL MIX I | |
0010 110-01001 LUMP |  10000.00000 10000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0011 621-01004 2.000 EACH | 275.00000 550.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
SECTION TOTALS I $ 203,083.09]| $ | $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 203,083.09] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 191 -1
VENDOR RANKING

CALL ORDER 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : Q723002
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1212938 ATLAS EXCAVATING INC $ 1,691,123.46 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,797,733.05 106.3041%

3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,809,257.27 106.9855%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 191 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,768,135.03 ROUTE : 200 WEST
CALL ORDER 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 1 ) 35-1212938 IC 2 ) 35-0918397 IC 3 ) 35-1917625

|ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
------------------------------------------ A

SECTION 0001 CR 200W RECONSTRUCTION

STRUCTURE BACKFILL

| | |
0001 105-06845 LUMP |  19500.00000 19500.00]  19400.00000 19400.00]  24000.00000 24000.
CONSTRUCTION ENGINEERING I | |
0002 105-07038 12.000 MOS | 3200.00000 38400.00] 2221.03000 26652.36] 2300.00000 27600.
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  80000.00000 80000.00]  97959.04000 97959.04]  90500.00000 90500.
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  41000.00000 41000.00] 96387.48000 96387.48]  75000.00000 75000.
CLEARING RIGHT OF WAY I I |
0008 202-02241 264.797 m I 20.00000 5295.94| 9.05000 2396.41] 12.50000 3309.
GUARDRAIL, REMOVE I I |
0009 202-02272 2.800 m I 300.00000 840.00] 124.19000 347.73] 111.00000 310.
PAVED SIDE DITCH, REMOVE I | |
0010 202-91840 35.900 m I 50.00000 1795.00] 34.00000 1220.60] 2400000 861.
FENCE, CHAIN LINK, REMOVE I I |
0011 202-92431 12.700 Mg | 75.00000 952.50] 54 _76000 695.45] 25.00000 317.
RIPRAP, REMOVE I | |
0012 203-02000 3856.000 m3 | 40.00000 154240.00] 22.70000 87531.20] 36.00000 138816.
EXCAVATION, COMMON I I |
0013 203-02070 2003.000 m3 | 1.00000 2003.00] 21.08000 42223 .24 29.00000 58087.
BORROW | | |
0014 205-06931 46.400 Mg | 50.00000 2320.00] 63.88000 2964.03| 125.00000 5800.
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0015 205-06933 11.000 EACH | 75.00000 825.00] 70.00000 770.00] 72.00000 792.
TEMPORARY DITCH INLET PROTECTION | | |
0016 205-06937 979.000 m I 5.00000 4895.00| 4.45000 4356.55] 5.50000 5384.
TEMPORARY SILT FENCE I I |
0017 207-08263 7438.000 m2 | 6.00000 44628_00] 12.60000 93718.80] 13.00000 96694 .
SUBGRADE TREATMENT, TYPE IA I | |
0018 211-07454 2458.100 m3 | 18.00000 44245 80| 29.12000 71579.87] 28.00000 68826.
| | |

T

00

00

00

00

00

00

00

96

80

60

50

00

00

00

00

50

00

80



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 191 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,768,135.03 ROUTE : 200 WEST
CALL ORDER  : 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1212938 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
—————————————————————————————————————————— -
0019 301-07448 1777.000 Mg | 29.00000 51533.00] 27.43000 48743.11] 32.00000 56864
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 303-07449 178.400 Mg | 37.00000 6600.80] 38.44000 6857.70] 38.00000 6779
COMPACTED AGGREGATE, NO. 73 I I |
0021 303-60012 131.000 Mg | 50.00000 6550.00] 50.00000 6550.00] 39.00000 5109
AGGREGATE, 2 I I |
0022 303-97820 131.000 Mg | 40.00000 5240.00]| 40.00000 5240.00]| 41.00000 5371.
AGGREGATE, 8 I I |
0023 401-07321 595.000 Mg | 78.00000 46410.00] 89.34000 53157.30] 82.00000 48790.
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0024 401-07390 997.000 Mg | 67.00000 66799.00] 72.51000 72292.47] 56.00000 55832.
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0025 401-07423 2586.000 Mg | 61.00000 157746.00] 64.35000 166409.10] 70.00000 181020.
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0026 401-07429 1188.000 Mg | 68.00000 80784.00] 67.29000 79940.52| 80.00000 95040.
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0027 402-07433 143.000 Mg | 79.00000 11297.00] 105.16000 15037.88] 105.00000 15015.
HMA SURFACE, TYPE B I I |
0028 402-07441 429.000 Mg | 65.00000 27885.00] 77.04000 33050.16] 85.00000 36465.
HMA BASE, TYPE B I | |
0029 406-05520 8.000 Mg | 580.00000 4640.00] 384.71000 3077.68] 450.00000 3600.
ASPHALT FOR TACK COAT I I |
0030 603-92636 14.000 m I 230.00000 3220.00] 226.00000 3164.00] 120.00000 1680.
FENCE, CHAIN LINK, 1830 mm I I |
0031 605-06140 453.000 m I 69.00000 31257.00] 71.48000 32380.44]| 63.00000 28539.
CURB AND GUTTER, CONCRETE I I |
0032 610-07486 565.100 Mg | 78.00000 44077.80] 83.65000 47270.62| 85.00000 48033.
HMA FOR APPROACHES, TYPE A I I |
0033 610-07712 227.000 m2 | 89.00000 20203.00] 63.34000 14378.18] 150.00000 34050.
PCCP FOR APPROACHES, 150 mm I I |
0034 611-06497 2.000 EACH | 200.00000 400.00] 195.00000 390.00] 155.00000 310.
MAILBOX ASSEMBLY, SINGLE I I |
0035 615-06505 2.000 EACH | 600.00000 1200.00] 595.00000 1190.00] 700.00000 1400.
MONUMENT, B I I |
0036 615-06527 2.000 EACH | 560.00000 1120.00] 550.00000 1100.00] 810.00000 1620.
MONUMENT, SECTION CORNER I I |
0037 616-02320 91.700 m2 | 10.00000 917.00] 1.81000 165.98] 6.00000 550.
| | |

GEOTEXTILES
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 191 -4
TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 1,768,135.03 ROUTE : 200 WEST
CALL ORDER 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1212938 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|JATLAS EXCAVATING INC |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUN
------------------------------------------ e g
0038 616-06405 47.600 Mg | 50.00000 2380.00] 80.64000 3838.46] 90.00000 4284
RIPRAP, REVETMENT | | |
0039 621-01004 1.000 EACH | 300.00000 300.00] 275.00000 275.00] 300.00000 300.
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0040 621-06560 874.150 m2 | 1.45000 1267 .52] 1.44000 1258.78] 1.50000 1311.
MULCHED SEEDING, U I | |
0041 621-06575 3520.000 m2 | 3.30000 11616.00] 3.28000 11545.60] 3.30000 11616.
SODDING, NURSERY | | |
0042 621-06626 1025.000 m2 | 1.40000 1435.00] 1.35000 1383.75] 1.35000 1383.
MULCHED SEEDING, D I | |
0043 702-90915 9.090 m3 | 1500.00000 13635.00] 1750.00000 15907.50] 1200.00000 10908.
CONCRETE, A | | |
0044 714-06056 27.800 m | 6150.00000 170970.00] 6150.00000 170970.00] 2600.00000 72280.
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3300 mm X 1200 mm | | |
0045 715-05048 1618.900 m | 10.00000 16189.00] 12.66000 20495.27] 9.50000 15379.
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0046 715-05053 131.000 m | 50.00000 6550.00] 19.85000 2600.35] 48.00000 6288.
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0047 715-05118 0.800 m | 2000.00000 1600.00] 600.65000 480.52] 690.00000 552.
PIPE, TYPE 1, CIRCULAR, 300 mm | | |
0048 715-05125 36.000 m | 300.00000 10800.00] 393.32000 14159 .52] 170.00000 6120.
PIPE, TYPE 1, CIRCULAR, 750 mm I | |
0049 715-05151 140.500 m | 220.00000 30910.00] 233.77000 32844.69] 150.00000 21075.
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0050 715-05152 27.000 m | 230.00000 6210.00] 276.21000 7457.67] 220.00000 5940.
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0051 715-05154 3.600 m | 380.00000 1368.00] 191.12000 688.03] 275.00000 990.
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0052 715-05163 270.200 m | 650.00000 175630.00] 414 .61000 112027.62] 560.00000 151312.
PIPE, TYPE 2, CIRCULAR, 1500 mm I | |
0053 715-05169 97.700 m | 220.00000 21494 .00] 200.86000 19624.02] 150.00000 14655.
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0054 715-05841 1.000 EACH | 2500.00000 2500.00] 2891 .40000 2891.40] 750.00000 750.
CONCRETE ANCHOR, 1500 mm I | |
0055 715-46005 14.000 EACH | 800.00000 11200.00] 1143.88000 16014.32] 450.00000 6300.
PIPE END SECTION, 375 mm | | |
0056 715-46010 1.000 EACH | 850.00000 850.00] 1185.20000 1185.20] 500.00000 500.
| | |

PIPE END SECTION, 450 mm
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :

PAGE : 191 -5

04/25/07

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

ENGINEER"S ESTIMATE: $ 1,768,135.03 ROUTE : 200 WEST
CALL ORDER  : 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1212938 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|ATLAS EXCAVATING INC IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0057 715-46020 1.000 EACH | 900.00000 900.00] 1257 .78000 1257.78] 650.00000 650.00
PIPE END SECTION, 600 mm | I |
0058 718-06531 7.000 EACH | 850.00000 5950.00] 300.00000 2100.00] 515.00000 3605.00
OUTLET PROTECTOR, 3 | | |
0059 718-06532 1000.000 m I 3.70000 3700.00] 2.60000 2600.00] 3.60000 3600.00
VIDEO INSPECTION FOR UNDERDRAINS | I |
0060 718-52610 343.600 m3 | 38.00000 13056.80] 38.00000 13056.80] 40.00000 13744.00
AGGREGATE FOR UNDERDRAINS | | |
0061 718-99153 3659.400 m2 | 2.00000 7318.80] 1.20000 4391.28] 2.20000 8050.68
GEOTEXTILES FOR UNDERDRAIN | I |
0062 720-45030 1.000 EACH | 2200.00000 2200.00] 2149.46000 2149.46| 1800.00000 1800.00
INLET, E7 | | |
0063 720-45035 3.000 EACH | 2200.00000 6600.00] 2210.86000 6632.58] 1600.00000 4800.00
INLET, F7 | I |
0064 720-45075 1.000 EACH | 2500.00000 2500.00] 2724.52000 2724.52] 3000.00000 3000.00
INLET, R13 | | |
0065 720-95335 8.000 EACH | 7400 .00000 59200.00]  11040.30000 88322.40] 8500.00000 68000.00
MANHOLE, M4 | I |
0066 720-98174 4.000 EACH | 3000.00000 12000.00] 2846.36000 11385.44] 2500.00000 10000.00
INLET, B15 | | |
0067 720-98555 7.000 EACH | 3000.00000 21000.00] 2846.36000 19924.52| 2500.00000 17500.00
INLET, C15 [ | |
0068 723-08608 10.568 m2 | 3200.00000 33817.60] 3200.61000 33824.05] 1200.00000 12681.60
WINGWALL | | |
0069 801-04308 2.000 EACH | 450.00000 900.00] 425.00000 850.00] 430.00000 860.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0070 801-06625 13.000 EACH | 120.00000 1560.00] 118.00000 1534._00] 120.00000 1560.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0071 801-06640 7.000 EACH | 150.00000 1050.00] 148.00000 1036.00] 150.00000 1050.00
CONSTRUCTION SIGN, A I I |
0072 801-06645 23.000 EACH | 70.00000 1610.00] 68.00000 1564._00] 70.00000 1610.00
CONSTRUCTION SIGN, B | | |
0073 801-06775 LUMP |  10000.00000 10000.00]  18657.14000 18657.14]  89900.00000 89900.00
MAINTAINING TRAFFIC I I |
0074 801-07119 25.200 m | 50.00000 1260.00] 46.00000 1159.20] 47.00000 1184.40
BARRICADE, I111-B | | |
0075 802-05701 42.000 m | 45.00000 1890.00] 42.00000 1764._00] 54.00000 2268.00
| | |
| | |

BASE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

191 -6

04/25/07

ENGINEER"S ESTIMATE: $ 1,768,135.03 ROUTE : 200 WEST
CALL ORDER 191 CONTRACT ID : R -27698-B COUNTIES : CLINTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1212938 IC 2 ) 35-0918397 IC 3 ) 35-1917625
|ATLAS EXCAVATING INC |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0076 802-76025 4.960 m2 | 320.00000 1587.20] 314.00000 1557.44] 400.00000 1984.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0077 808-06703 1123.000 m | 1.50000 1684.50] 1.40000 1572.20] 1.40000 1572.20
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0078 808-75245 1380.000 m | 1.50000 2070.00] 1.40000 1932.00] 1.40000 1932.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0079 808-75290 26.000 m | 16.00000 416.00] 15.20000 395.20] 15.25000 396.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0080 808-75297 17.200 m | 16.00000 275.20] 15.20000 261.44| 15.25000 262.30
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0081 808-75320 1.000 EACH | 100.00000 100.00] 95.00000 95.00] 95.00000 95.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0082 808-75325 1.000 EACH | 150.00000 150.00] 140.00000 140.00] 200.00000 200.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0083 808-75340 4.000 EACH | 425.00000 1700.00] 420.00000 1680.00] 425.00000 1700.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0084 808-92027 180.000 m | 5.00000 900.00] 5.10000 918.00] 5.20000 936.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 1,691,123.46] $ 1,797,733.05] $ 1,809,257.27
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,691,123.46] $ 1,797,733.05] $ 1,809,257.27




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 211 -1
VENDOR RANKING

CALL ORDER 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 05/22/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3464006
3464006
3464006
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 9,985,334.96 100.0000%

2  35-0918397 RIETH RILEY CONSTRUCTION $ 10,641,030.81 106.5666%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 211 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE - SR 2 US 231
CALL ORDER 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 105-06845 LUMP | 100000.00000 100000.00] 200000 .00000 200000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07040 24.000 MOS | 2500.00000 60000.00] 3000.00000 72000.00]
FIELD OFFICE, C I I |
0003 105-08520 4.000 EACH | 150.00000 600.00] 120.00000 480.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 96.000 MOS | 80.00000 7680.00] 50.00000 4800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 108-01614 LUMP |  12000.00000 12000.00]  14000.00000 14000.00]
PARTNERING OVERHEAD I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP | 499000.00000 499000.00|] 621000.00000 621000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP | 140000.00000 140000.00] 750000.00000 750000.00]
CLEARING RIGHT OF WAY I I |
0012 202-01300 1.000 EACH | 3200.00000 3200.00] 2500.00000 2500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0013 202-01300 1.000 EACH | 1100.00000 1100.00] 500.00000 500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE , I I |
FLASHING BEACON I I |
0014 202-02240 16480.000 m2 | 12.00000 197760.00] 15.00000 247200.00]
PAVEMENT REMOVAL I | |
0015 202-02278 230.000 m I 25.00000 5750.00] 25.85000 5945 .50
CURB, CONCRETE, REMOVE I I |
0016 202-03875 4.000 EACH | 500.00000 2000.00] 425.13000 1700.52]
CONCRETE STEPS, REMOVE I | |
0017 202-05545 1900.000 m3 | 50.00000 95000.00] 48.76000 92644 .00
| | |

REGULATED MATERIALS, DISPOSE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 211 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-05555 1900.000 m3 | 25.00000 47500.00] 28.74000 54606.00]
REGULATED MATERIALS, TRANSPORT, C I I |
0019 202-06580 1900.000 m3 | 8.50000 16150.00] 10.12000 19228.00]
CONTAMINATED SOIL, REMOVE I I |
0020 202-52710 3300.000 m2 | 6.00000 19800.00] 5.95000 19635.00]
SIDEWALK, CONCRETE, REMOVE I I |
0021 202-91385 39.000 EACH | 191.00000 7449_00] 274.39000 10701.21]
INLET, REMOVE I I |
0022 202-93047 4.000 EACH | 209.00000 836.00] 353.28000 1413.12]
MANHOLE, REMOVE I I |
0023 202-94747 79.000 EACH | 25.00000 1975.00] 29.81000 2354.99]|
POST, REMOVE I I |
0024 202-96133 107.000 m I 60.00000 6420.00] 22.62000 2420.34]
PIPE, REMOVE I I |
0025 203-02000 45750.000 m3 | 20.35000 931012.50] 17.75000 812062.50]
EXCAVATION, COMMON I I |
0026 205-03371 25.000 m3 | 105.00000 2625_00] 86.98000 2174.50]
SEDIMENT REMOVE I I |
0027 205-06932 43.000 m I 30.50000 1311.50] 30.50000 1311.50]
TEMPORARY CHECK DAM, STRAW BALES I I |
0028 205-06933 10.000 EACH | 100.00000 1000.00] 100.00000 1000.00]
TEMPORARY DITCH INLET PROTECTION I | |
0029 205-06937 97.000 m I 5.70000 552.90] 5.70000 552.90]
TEMPORARY SILT FENCE I I |
0030 207-08268 41660.000 m2 | 18.30000 762378.00]| 19.70000 820702.00]
SUBGRADE TREATMENT, TYPE IV I | |
0031 211-07454 16175.000 m3 | 15.75000 254756.25| 0.10000 1617.50]
STRUCTURE BACKFILL I I |
0032 301-07448 2460.000 Mg | 28.00000 68880.00] 4150000 102090.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0033 303-07449 80.000 Mg | 35.00000 2800.00] 38.69000 3095.20]
COMPACTED AGGREGATE, NO. 73 I I |
0034 303-07662 1030.000 Mg | 105.50000 108665.00]| 74.93000 77177.90]
STONE , GLACIAL ERRATIC I | |
0035 303-08210 100.000 Mg | 28.00000 2800.00] 54.21000 5421.00]
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I I |
0036 304-07490 100.000 Mg | 100.00000 10000.00] 115.90000 11590.00]
| | |

HMA PATCHING, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION : 04/25/07
1 211 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 304-07493 30.000 Mg | 150.00000 4500.00] 184.21000 5526.30]
WIDENING WITH HMA, TYPE B I I |
0038 306-08034 200.000 m2 | 15.00000 3000.00] 37.98000 7596.00]
MILLING, ASPHALT, 38 mm I I |
0039 306-08041 1790.000 m2 | 6.00000 10740.00] 5.05000 9039.50]
MILLING, PCCP I I |
0040 401-07328 3050.000 Mg | 82.00000 250100.00]| 8465000 258182.50]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0041 401-07398 5050.000 Mg | 74.00000 373700.00] 60.00000 303000.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0042 401-07424 13480.000 Mg | 68.00000 916640.00] 50.00000 674000.00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0043 401-08333 5780.000 Mg | 75.00000 433500.00] 70.00000 404600.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0044 406-05520 40.000 Mg | 750.00000 30000.00] 356.32000 14252.80]
ASPHALT FOR TACK COAT I | |
0045 603-04099 2.000 EACH | 750.00000 1500.00] 652.63000 1305.26]
PIPE BOLLARD I I |
0046 604-04439 1000.000 m2 | 85.00000 85000.00] 112.60000 112600.00]
TEXTURED CONCRETE PAVEMENT I | |
0047 604-07483 439.000 Mg | 92.00000 40388.00] 89.00000 39071.00]
HMA FOR SIDEWALK I I |
0048 604-07897 6.000 m2 | 180.00000 1080.00] 207.83000 124698
CURB RAMP, CONCRETE, C I I |
0049 604-07900 40.000 m2 | 160.00000 6400.00] 247.61000 9904.40]
CURB RAMP, CONCRETE, F I I |
0050 604-07901 25.000 m2 | 180.00000 4500.00] 227.06000 5676.50]|
CURB RAMP, CONCRETE, G I I |
0051 604-07902 254.000 m2 | 125.00000 31750.00] 182.67000 46398.18]|
CURB RAMP, CONCRETE, H I I |
0052 604-07903 92.000 m2 | 140.00000 12880.00] 166.47000 15315.24]
CURB RAMP, CONCRETE, K I I |
0053 604-44251 181.000 m3 | 300.00000 54300.00] 600.00000 108600.00]
STEPS, CONCRETE I I |
0054 604-91531 7160.000 m2 | 50.00000 358000.00] 34.30000 245588.00]
SIDEWALK, CONCRETE, 100 mm I I |
0055 605-06120 175.000 m I 75.00000 13125.00] 71.29000 12475.75]
| | |

CURB, CONCRETE



PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 50 TO 63 mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 211 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
———————————————————————————————————————— -
0056 605-06140 4530.000 m I 67.00000 303510.00] 46.57000 210962.10]
CURB AND GUTTER, CONCRETE I I |
0057 605-06210 10.000 m I 700.00000 7000.00] 330.10000 3301.00]
CENTER CURB, C, CONCRETE I I |
0058 607-90826 2.000 EACH | 2000.00000 4000.00] 356.25000 712.50]
GUTTER TURNOUT, CONCRETE I I |
0059 610-07487 2280.000 Mg | 88.00000 200640.00| 65.00000 148200.00]|
HMA FOR APPROACHES, TYPE B I I |
0060 610-07712 4890.000 m2 | 67.00000 327630.00] 46.16000 225722.40]
PCCP FOR APPROACHES, 150 mm I I |
0061 611-06497 22.000 EACH | 147 .00000 3234.00] 205.00000 4510.00]
MAILBOX ASSEMBLY, SINGLE I I |
0062 611-06498 17.000 EACH | 299.00000 5083.00] 250.00000 4250.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0063 615-06490 81.000 EACH | 200.00000 16200.00] 116.00000 9396.00]|
RIGHT OF WAY MARKER I I |
0064 615-06505 6.000 EACH | 950.00000 5700.00] 64.00000 384.00]
MONUMENT, B I I |
0065 615-06527 3.000 EACH | 1050.00000 3150.00] 525.00000 1575.00]
MONUMENT, SECTION CORNER I I |
0066 616-02320 916.000 m2 | 2.30000 2106.80] 3.02000 2766.32]
GEOTEXTILES I | |
0067 616-06406 60.000 m2 | 64.00000 3840.00] 92.27000 5536.20]
RIPRAP, REVETMENT I I |
0068 621-01004 1.000 EACH | 575.00000 575.00] 575.00000 575.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0069 621-01597 270.000 m2 | 9.68000 2613.60] 9.68000 2613.60]|
EROSION CONTROL, MAT I I |
0070 621-06560 370.000 m2 | 2.12000 784.40] 2.12000 784.40]
MULCHED SEEDING, U I I |
0071 621-06575 14610.000 m2 | 3.88000 56686.80] 3.88000 56686.80]
SODDING, NURSERY I I |
0072 622-04648 3.000 EACH | 1100.00000 3300.00] 500.00000 1500.00]
TREE GRATE I I |
0073 622-05649 32.000 EACH | 450.00000 14400.00] 450.00000 14400.00]
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | I |
32 TO 50 mm | | |
0074 622-05650 26.000 EACH | 510.00000 13260.00] 510.00000 13260.00]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION - 04/25/07
- 211 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER o 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 2 ) 35-0918397 | )
JWALSH & KELLY |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0075 702-51863 6.000 EACH | 750.00000 4500.00] 470.80000 2824.80]
FIELD DRILLED HOLE IN CONCRETE | | |
0076 702-90915 172.000 m3 | 535.00000 92020.00] 1000.00000 172000.00]
CONCRETE, A | | |
0077 702-90915 15.000 m3 | 600.00000 9000.00] 496.35000 7445 _.25]
CONCRETE, A , FOR SIDEWALK | | |
0078 703-06028 4610.000 kg | 2.90000 13369.00] 2.77000 12769.70]
REINFORCING BARS | | |
0079 706-01268 160.000 m | 649.00000 103840.00] 472.12000 75539.20]
HANDRAIL, ALUMINUM | | I
0080 711-03814 11.000 m2 | 334.00000 3674.00] 150.95000 1660.45]
GRATES , WELDED STEEL | | |
0081 712-03812 1.000 EACH | 1000.00000 1000.00] 186.04000 186.04]
BENCH , RELOCATE | | I
0082 714-26709 120.000 m | 1234 .00000 148080.00] 2500.00000 300000.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2400 mm x 1500 mm | | |
0083 715-02963 LUMP | 11000.00000 11000.00] 5000.00000 5000.00]
TEMPORARY SANITARY SEWAGE PUMPING | | |
0084 715-03025 1.000 EACH | 2871.00000 2871.00] 2911.73000 2911.73]
SANITARY MANHOLE | | |
0085 715-05024 180.000 m | 226.25000 40725.00] 286.98000 51656.40]
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0086 715-05048 5650.000 m | 32.00000 180800.00] 44 .40000 250860.00]
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0087 715-05147 40.000 m | 119.00000 4760.00] 115.18000 4607 .20]
PIPE, TYPE 2, CIRCULAR, 200 mm | | |
0088 715-05148 6.000 m | 285.00000 1710.00] 120.92000 725.52]
PIPE, TYPE 2, CIRCULAR, 250 mm | | |
0089 715-05149 1010.000 m | 117.00000 118170.00] 105.84000 106898.40]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0090 715-05151 390.000 m | 142 .00000 55380.00] 190.76000 74396.40]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0091 715-05152 20.000 m | 154.00000 3080.00] 235.30000 4706.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0092 715-05153 70.000 m | 156 .00000 10920.00] 127.93000 8955.10]
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0093 715-05154 70.000 m | 176.00000 12320.00] 108.11000 7567.70]
| | |

PIPE, TYPE 2, CIRCULAR, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 211 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0094 715-05156 450.000 m I 187.00000 84150.00] 312.34000 140553.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0095 715-05159 490.000 m I 279.00000 136710.00] 410.44000 201115.60]
PIPE, TYPE 2, CIRCULAR, 1050 mm I I |
0096 715-05161 790.000 m I 312.00000 246480.00] 466.35000 368416.50]
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0097 715-05162 60.000 m I 350.00000 21000.00] 967.75000 58065.00]
PIPE, TYPE 2, CIRCULAR, 1350 mm I I |
0098 715-05336 65.000 m I 330.00000 21450.00] 633.25000 41161.25]
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59 | I |
m2 | | |
0099 715-05344 130.000 m I 369.00000 47970.00] 44675000 58077.50]
PIPE, TYPE 2, DEFORMED, MIN. AREA 1.20 | | |
m2 | | |
0100 715-05347 50.000 m I 496.00000 24800.00] 581.05000 29052.50]
PIPE, TYPE 2, DEFORMED, MIN. AREA 1.55 | I |
m2 | | |
0101 715-05350 110.000 m I 564.00000 62040.00] 657.83000 72361.30]
PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90 | I |
m2 I | |
0102 715-05408 6.000 m I 294.00000 1764.00] 661.36000 3968.16]
PIPE, SANITARY SEWER, 200 mm I | |
0103 715-05409 6.000 m I 301.00000 1806.00] 786.05000 4716.30]
PIPE, SANITARY SEWER, 250 mm I I |
0104 715-05412 126.000 m I 189.00000 23814.00] 283.18000 35680.68]
PIPE, SANITARY SEWER, 375 mm I | |
0105 715-06377 60.000 m I 207.00000 12420.00] 260.80000 15648.00]
SERVICE LATERAL , 100 mm I I |
0106 715-06377 60.000 m I 210.00000 12600.00] 276.00000 16560.00]
SERVICE LATERAL , 150 mm I | |
0107 715-06847 1.000 EACH | 2232.00000 2232.00] 1921.73000 1921.73]
PIPE END SECTION, MIN. AREA 1.9 m2 I I |
0108 715-08305 200.000 Mg | 110.00000 22000.00] 61.70000 12340.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0109 715-46000 1.000 EACH | 425.00000 425.00] 385.08000 385.08]
PIPE END SECTION, 300 mm I I |
0110 715-46020 1.000 EACH | 565.00000 565.00] 510.50000 510.50]
PIPE END SECTION, 600 mm I | |
0111 715-46040 1.000 EACH | 1042 .00000 1042.00] 656.50000 656.50]
| | |

PIPE END SECTION, 900 mm



INDIANA DEPARTMENT OF TRANSPORTATION - 04/25/07
- 211 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER - 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 2 ) 35-0918397 | )
JWALSH & KELLY |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0112 715-94976 1.000 EACH | 5997.00000 5997.00] 9963.70000 9963.70]
GRATED BOX END SECTION, 11, 3:1, 900 mm | | |
0113 715-97692 1.000 EACH | 5997.00000 5997.00] 11115.35000 11115.35]
GRATED BOX END SECTION, I, 4:1, 900 mm | | |
0114 716-96559 140.000 m | 469.00000 65660.00] 330.00000 46200.00]
HORIZONTAL BORING BENEATH ROADWAY |, | | |
DIRECTIONAL | | 1
0115 718-06532 1420.000 m | 2.70000 3834.00] 3.00000 4260.00]
VIDEO INSPECTION FOR UNDERDRAINS | | |
0116 718-52610 3140.000 m3 | 46 .00000 144440.00] 0.11000 345_40]
AGGREGATE FOR UNDERDRAINS | | 1
0117 718-99153 12060.000 m2 | 0.85000 10251.00] 0.01000 120.60]
GEOTEXTILES FOR UNDERDRAIN | | |
0118 720-02442 6.000 EACH | 285.00000 1710.00] 719.22000 4315.32]
PIPE, PLUG EXISTING , WATER MAIN | | |
0119 720-04721 1.000 EACH | 3303.00000 3303.00] 8012.13000 8012.13]
MANHOLE, K 5, MODIFIED | | |
0120 720-08239 1.000 EACH | 2089.00000 2089.00] 5664 .43000 5664 .43]|
MANHOLE, J7, MODIFIED | | 1
0121 720-08241 3.000 EACH | 3731.00000 11193.00] 6930.25000 20790.75]
MANHOLE, K15, MODIFIED | | |
0122 720-44000 39.000 EACH | 252.00000 9828.00] 258.74000 10090.86]
CASTING, ADJUST TO GRADE | | |
0123 720-44025 1.000 EACH | 362.00000 362.00] 445 .55000 445 _55]
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0124 720-45005 5.000 EACH | 1350.00000 6750.00] 1914.61000 9573.05]
INLET, A2 | | I
0125 720-45030 1.000 EACH | 1080.00000 1080.00] 3115.28000 3115.28]
INLET, E7 | | |
0126 720-45035 1.000 EACH | 1080.00000 1080.00] 2505.53000 2505.53]
INLET, F7 | | I
0127 720-45141 8.000 EACH | 1812.00000 14496.00] 2702.25000 21618.00]
INLET, H5, MODIFIED | | |
0128 720-45270 11.000 EACH | 1146.00000 12606.00] 679.34000 7472 .74|
PIPE CATCH BASIN, 450 mm | | I
0129 720-45410 17.000 EACH | 1468 .00000 24956.00] 2440.22000 41483.74]
MANHOLE, C4 | | |
0130 720-45430 2.000 EACH | 6800.00000 13600.00] 19271.27000 38542 .54
| | |

MANHOLE, G4



TEMPORARY PAVEMENT MARKING, Ii, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION - 04/25/07
- 211 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER - 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 2 ) 35-0918397 | )
JWALSH & KELLY |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0131 720-93501 8.000 EACH | 3980.00000 31840.00] 6401 .23000 51209.84|
MANHOLE, L4 | I
0132 720-94612 14.000 EACH | 3074.00000 43036.00] 6022.34000 84312.76]
MANHOLE, K4 | | |
0133 720-94778 4.000 EACH | 2513.00000 10052.00] 3739.92000 14959.68]
FIRE HYDRANT ASSEMBLY, 1 | | |
0134 720-95335 6.000 EACH | 3678.00000 22068.00] 6202.61000 37215.66]
MANHOLE, M4 | | |
0135 720-95422 15.000 EACH | 1966 .00000 29490.00] 3358.92000 50383.80]
MANHOLE, J4 | | I
0136 720-98174 64.000 EACH | 1965.00000 125760.00] 2259.58000 144613.12]
INLET, B15 | | |
0137 720-98555 29.000 EACH | 1971.00000 57159.00] 2266.92000 65740.68]
INLET, C15 | | I
0138 732-01898 145.000 m | 134.00000 19430.00] 426.79000 61884 .55]
WATER MAIN, DUCTILE IRON, 250 mm | | |
0139 732-02745 8.000 EACH | 1062 .00000 8496.00] 1502.24000 12017.92]
GATE VALVE AND BOX, 200 mm | | I
0140 732-04837 2.000 EACH | 356.00000 712.00] 1324.41000 2648.82]
PLUG , SANITARY SEWER | | |
0141 732-05589 5.000 EACH | 430.00000 2150.00] 416.63000 2083.15]
COUPLING , FLEXIBLE | | I
0142 732-08565 10.000 EACH | 320.00000 3200.00] 279.34000 2793.40]
ABANDON VALVE | | 1
0143 732-91738 44.000 m | 200.00000 8800.00] 38.09000 1675.96]
WATER MAIN, DUCTILE IRON, 150 mm | | |
0144 732-91739 393.000 m | 149.00000 58557.00] 231.14000 90838.02]
WATER MAIN, DUCTILE IRON, 200 mm | | 1
0145 732-94780 26.000 EACH | 1000.00000 26000.00] 1345.42000 34980.92]
WATER SERVICE CONNECTION | | |
0146 732-97009 4.000 EACH | 347.00000 1388.00] 279.35000 1117 .40]
FIRE HYDRANT ASSEMBLY, REMOVE | | |
0147 732-98479 4.000 EACH | 1675.00000 6700.00] 1495.29000 5981.16]
GATE VALVE AND BOX, 250 mm | | |
0148 801-04308 12.000 EACH | 545.00000 6540.00] 545.00000 6540.00]
ROAD CLOSURE SIGN ASSEMBLY | | 1
0149 801-06049 460.000 m | 2.00000 920.00] 2.00000 920.00]
| | |
| | |

100 mm



PEDESTRIAN SIGNAL HEAD WITH

INDIANA DEPARTMENT OF TRANSPORTATION : 04/25/07
: 211 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 801-06625 50.000 EACH | 148.00000 7400.00] 148.00000 7400.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0151 801-06640 21.000 EACH | 225.00000 4725.00] 225.00000 4725.00]
CONSTRUCTION SIGN, A I I |
0152 801-06775 LUMP | 115000.00000 115000.00] 175000.00000 175000.00]
MAINTAINING TRAFFIC I I |
0153 801-07118 15.000 m I 38.00000 570.00] 38.00000 570.00]
BARRICADE, 111-A I I |
0154 801-07119 98.000 m I 4600000 4508.00] 46.00000 4508.00]
BARRICADE, 111-B I I |
0155 802-05701 260.000 m I 4264000 11086.40] 34.00000 8840.00]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0156 802-05702 30.000 m I 45.92000 1377.60] 30.00000 900.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0157 802-07135 20.000 EACH | 1920.00000 38400.00] 1450.00000 29000.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0158 802-76025 65.700 m2 | 103.33000 6788.78| 14500000 9526.50]|
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0159 802-76035 29.200 m2 | 120.02000 3504.58] 142.00000 4146.40]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0160 802-76045 13.900 m2 | 150.69000 2094 .59 180.00000 2502.00]
SIGN, SHEET ENCAPSULATED LENS WITH I | |
LEGEND, 3.18 mm THICKNESS I I |
0161 802-76125 14.000 EACH | 8300.00000 116200.00] 5800.00000 81200.00]
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0162 805-01815 6.000 EACH | 1920.00000 11520.00] 2150.00000 12900.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0163 805-01842 11.000 EACH | 565.00000 6215.00] 1000.00000 11000.00]
HANDHOLE, SIGNAL I I |
0164 805-02087 LUMP | 800.00000 800.00] 2500.00000 2500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0165 805-02152 16.000 EACH | 420.00000 6720.00] 450.00000 7200.00]
| | |
| | |

INTERNATIONAL SYMBOLS, 450mm



INDIANA DEPARTMENT OF TRANSPORTATION : 04/25/07
;211 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0166 805-04133 5.000 EACH | 657.00000 3285.00] 900.00000 4500.00]
SIGNAL PEDESTAL, 3.6 m I I |
0167 805-06592 296.000 m I 38.05000 11262.80] 48.00000 14208.00]
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0168 805-78100 2.000 EACH | 9200.00000 18400.00]  11000.00000 22000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0169 805-78205 10.000 EACH | 620.00000 6200.00] 650.00000 6500.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I I |
0170 805-78230 6.000 EACH | 800.00000 4800.00]| 950.00000 5700.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0171 805-78370 9.000 EACH | 105.00000 945.00] 160.00000 1440.00]
PEDESTRIAN PUSH BUTTON I I |
0172 805-78415 7.000 EACH | 1430.00000 10010.00] 1650.00000 11550.00]
SPAN, CATENARY, AND TETHER I | |
0173 805-78420 7.000 EACH | 305.00000 2135.00] 250.00000 1750.00]
DISCONNECT HANGER I I |
0174 805-78445 2.000 EACH | 420.00000 840.00] 500.00000 1000.00]
SIGNAL SERVICE I | |
0175 805-78467 15.000 m I 5.25000 78.75] 6.80000 102.00]
SIGNAL CABLE, 3C 8GA. I I |
0176 805-78485 634.000 m I 2.76000 1749._84| 5.20000 3296.80]|
SIGNAL CABLE, 5C 14GA. I I |
0177 805-78490 312.000 m I 3.28000 1023.36] 5.50000 1716.00]
SIGNAL CABLE, 7C 14GA. I I |
0178 805-78510 697.000 m I 2.59000 1805.23| 5.10000 3554.70]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0179 805-78746 1189.000 m I 29.52000 35099.28] 9.50000 11295.50]
PREFORMED LOOP DETECTORS I I |
0180 805-78900 5.000 EACH | 390.00000 1950.00] 420.00000 2100.00]
PEDESTAL FOUNDATION, A I I |
0181 805-78925 3.000 EACH | 698.00000 2094.00] 550.00000 1650.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0182 805-81032 7.000 EACH | 3720.00000 26040.00] 3650.00000 25550.00]
SIGNAL STRAIN POLE, STEEL, 9.2m I I |
0183 805-92504 9.000 EACH | 215.00000 1935.00] 300.00000 2700.00]
| | |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



SNOWPLOWABLE RAISED PAVEMENT MARKER

INDIANA DEPARTMENT OF TRANSPORTATION = 04/25/07
211 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|WALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0184 805-95466 2.000 EACH | 2420.00000 4840.00] 3250.00000 6500.00]
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | | |
150mm 1 BEAM AND FOUNDATION | | |
0185 807-04653 72.000 EACH | 545.00000 39240.00] 650.00000 46800.00]
LIGHTING FOUNDATION WITH GROUNDING, 600 | | |
mm DIA. X 1.95 m | | |
0186 807-07580 5200.000 m | 22.63000 117676.00] 10.00000 52000.00]
WIRE, NO. 4, COPPER, IN PLASTIC DUCT, | | |
IN TRENCH, 4 1/C | | |
0187 808-03114 2.000 EACH | 175.00000 350.00] 175.00000 350.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, (XING) 2.4 m | | |
0188 808-03439 20.000 m | 15.60000 312.00] 15.60000 312.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 600 mm | | |
0189 808-06703 360.000 m | 2.00000 720.00] 2.00000 720.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0190 808-75065 2.000 EACH | 225.00000 450.00] 225.00000 450.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, SCHOOL | | |
0191 808-75240 3120.000 m | 1.12000 3494.40] 1.12000 3494 .40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0192 808-75245 4510.000 m | 1.06000 4780.60] 1.08000 4870.80]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0193 808-75297 150.000 m | 15.60000 2340.00] 15.60000 2340.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0194 808-75300 940.000 m | 3.90000 3666.00] 3.90000 3666.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0195 808-75320 40.000 EACH | 87.00000 3480.00] 87.00000 3480.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0196 808-75325 30.000 EACH | 123.00000 3690.00] 123.00000 3690.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0197 808-75998 160.000 EACH | 23.50000 3760.00] 30.00000 4800.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 211 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 10,660,353 ROUTE : SR 2 US 231
CALL ORDER  : 211 CONTRACT ID : R -28424-A COUNTIES : PORTER
LETTING DATE : 02/21/07 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
IWALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0198 808-92027 60.000 m l 5.20000 312.00] 5.20000 312.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0199 808-96016 310.000 m | 7.80000 2418.00]| 7.80000 2418.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 300 | | I
mm | | |
0200 808-97664 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | | |
HANDICAP SYMBOL I | |
0201 808-99176 590.000 m | 15.60000 9204.00] 15.60000 9204.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 600 | | |
mm | | |
SECTION TOTALS | $ 9,985,334.96] $  10,641,030.81] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 9,985,334.96] $ 10,641,030.81] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : RUSH

PROJECT(S)

- 0688013

0688013

DATE :
PAGE :

%

04/25/07
221 -1

OVER

LOW BID

.0000%
-3319%
-1799%
-4194%
.9666%
.0642%
-0200%
-8195%

CALL ORDER 221 CONTRACT ID : R -28449-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 08/27/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1  35-1364963 ERBER & MILLIGAN CONSTR. CO.

2 35-1151771 CALUMET ASPHALT PAVING CO. INC

3 35-1357381 DAVE O"MARA CONTRACTOR

4  35-1385672 FORCE CONSTRUCTION CO. INC.

5 35-0918397 RIETH RILEY CONSTRUCTION

6  35-1128289 BEATY CONSTRUCTION INC

7 35-1917625 MILESTONE CONTRACTORS, L.P.

8 90-0177865 HIS CONSTRUCTORS LLC

9  35-1673827 HENDERSON, H.E., INC.

LR ORP LR

.5744%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 221 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-1151771 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. 1 |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 2500.00000 2500.00]  16000.00000 16000.00] 7000.00000 7000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 4.000 MOS | 1200.00000 4800.00] 2700.00000 10800.00] 1500.00000 6000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  19500.00000 19500.00]  17000.00000 17000.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-02241 157.000 LFT | 6.00000 942.00] 6.00000 942.00] 6.50000 1020.50
GUARDRAIL, REMOVE I I |
0007 202-51330 LUMP | 8000.00000 8000.00]  10000.00000 10000.00] 6000.00000 6000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | I |
0008 202-51330 LUMP | 9500.00000 9500.00|  10000.00000 10000.00] 6000.00000 6000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | I |
0009 203-02000 68.000 CYS | 15.00000 1020.00] 16.93000 1151.24] 2400000 1632.00
EXCAVATION, COMMON I | |
0010 203-02070 702.000 CYS | 15.00000 10530.00] 1.00000 702.00] 6.00000 4212.00
BORROW I I |
0011 203-02131 10.000 CYS | 50.00000 500.00] 40.00000 400.00] 25.00000 250.00
EXPLORATORY EXCAVATION I | |
0012 205-06932 100.000 LFT | 3.75000 375.00] 3.00000 300.00] 11.00000 1100.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 207-08263 1460.000 SYS | 12.15000 17739.00] 14.00000 20440.00] 14.00000 20440.00
SUBGRADE TREATMENT, TYPE IA I | |
0014 211-02050 80.000 CYS | 37.50000 3000.00] 20.00000 1600.00] 27.00000 2160.00
B BORROW I I |
0015 303-01180 736.000 TON | 17.75000 13064.00] 22.00000 16192.00] 17.50000 12880.00
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE I I |
0016 303-60012 359.000 TON | 19.00000 6821.00] 26.00000 9334.00] 20.50000 7359.50
AGGREGATE, 2 I I |
0017 303-94433 532.000 CYS | 35.00000 18620.00] 4400000 23408.00] 35.00000 18620.00
| | |

AGGREGATE, 12



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 221 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-1151771 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. 1 |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 306-08042 4360.000 SYS | 1.90000 8284.00] 2.20000 9592.00] 1.50000 6540.00
MILLING, SCARIFICATION/PROFILE I I |
0019 306-08043 1200.000 SYS | 0.25000 300.00] 1.10000 1320.00] 1.20000 1440.00
MILLING, TRANSITION I I |
0020 402-07433 575.000 TON | 57.50000 33062.50] 5640000 32430.00] 55.00000 31625.00
HMA SURFACE, TYPE B I I |
0021 402-07438 350.000 TON | 5750000 20125.00] 52.70000 18445.00] 55.00000 19250.00
HMA INTERMEDIATE, TYPE B I I |
0022 406-05520 2.500 TON | 300.00000 750.00] 200.00000 500.00] 300.00000 750.00
ASPHALT FOR TACK COAT I I |
0023 601-06854 4.000 EACH | 2500.00000 10000.00] 2450.00000 9800.00]| 2550.00000 10200.00
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 8.000 EACH | 2250.00000 18000.00] 2100.00000 16800.00] 2200.00000 17600.00
GUARDRAIL END TREATMENT, 0S I I |
0025 601-99105 850.000 LFT | 15.00000 12750.00] 1450000 12325.00] 15.50000 13175.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 616-02320 829.000 SYS | 3.00000 2487.00] 2.50000 2072.50] 2.30000 1906.70
GEOTEXTILES I I |
0027 616-05688 200.000 TON | 22.50000 4500.00] 30.00000 6000.00]| 21.00000 4200.00
RIPRAP, CLASS 1 I I |
0028 616-06451 134.000 TON | 20.00000 2680.00] 2400000 3216.00] 25.00000 3350.00
RIPRAP, UNIFORM I | |
0029 621-01004 4.000 EACH | 100.00000 400.00] 400.00000 1600.00] 625.00000 2500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0030 621-06559 2550.000 SYS | 1.00000 2550.00] 1.64000 4182.00] 0.55000 1402.50
MULCHED SEEDING, R I I |
0031 621-06570 83.000 CYS | 30.00000 2490.00] 65.00000 5395.00]| 29.00000 2407.00
TOP SOIL , ENCASEMENT I I |
0032 714-01366 52.000 LFT | 850.00000 44200.00] 655.00000 34060.00] 900.00000 46800.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 4 FT. I I |
0033 714-07773 54.000 LFT | 800.00000 43200.00] 610.00000 32940.00] 875.00000 47250.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 10 FT. X 3 FT. I I |
0034 714-08514 722.600 SFT | 50.00000 36130.00] 50.00000 36130.00] 7400000 53472.40
WINGWALL I I |
0035 715-05115 14.000 LFT | 15.00000 210.00] 38.00000 532.00] 38.00000 532.00
PIPE, TYPE 1, CIRCULAR, 6 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07

221 -4

ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 l 2 ) 35-1151771 | 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. 1 |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 715-05116 24.000 LFT | 20.00000 480.00] 32.00000 768.00] 34.00000 816.00
PIPE, TYPE 1, CIRCULAR, 8 IN. I I |
0037 715-05119 34.000 LFT | 37.50000 1275.00] 28.00000 952.00] 43.00000 1462.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0038 715-05119 60.000 LFT | 37.50000 2250.00] 36.00000 2160.00] 36.00000 2160.00
PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH | I |
WALL PVC I I |
0039 715-08305 289.000 TON | 57.50000 16617.50] 57.20000 16530.80] 55_00000 15895.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0040 720-45400 2.000 EACH | 2750.00000 5500.00] 2850.00000 5700.00] 1800.00000 3600.00
MANHOLE, A4 I I |
0041 801-04308 12.000 EACH | 200.00000 2400.00] 150.00000 1800.00] 185.00000 2220.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0042 801-06207 167.000 LFT | 1.00000 167.00] 5.00000 835.00] 2.20000 367.40
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0043 801-06625 75.000 EACH | 90.00000 6750.00] 75.00000 5625.00| 85.00000 6375.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0044 801-06640 28.000 EACH | 135.00000 3780.00] 85.00000 2380.00] 200.00000 5600.00
CONSTRUCTION SIGN, A I I |
0045 801-06775 LUMP | 3000.00000 3000.00] 2000.00000 2000.00] 7000.00000 7000.00
MAINTAINING TRAFFIC I | |
0046 801-07118 192.000 LFT | 9.25000 1776.00] 5.00000 960.00] 9.00000 1728.00
BARRICADE, 111-A I I |
0047 801-07119 96.000 LFT | 9.50000 912.00] 6.00000 576.00] 10.00000 960.00
BARRICADE, 111-B I | |
0048 804-06725 13.000 EACH | 30.00000 390.00] 28.00000 364.00] 30.00000 390.00
DELINEATOR WITH POST, D1, 3 IN. DIA. I I |
0049 808-06712 210.000 LFT | 0.35000 73.50] 0.19000 39.90] 0.30000 63.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0050 808-06713 3430.000 LFT | 0.21000 720.30] 0.19000 651.70] 0.20000 686.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0051 808-06714 8930.000 LFT | 0.21000 1875.30] 0.19000 1696.70] 0.20000 1786.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0052 808-75996 32.000 EACH | 15.00000 480.00] 10.00000 320.00] 19.35000 619.20
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0053 808-75998 32.000 EACH | 32.50000 1040.00] 28.25000 904.00] 30.00000 960.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 408,518.10]| $ 409,873.84| $ 433,764.20
------------------------------------------ A
CONTRACT TOTALS | $ 408,518.10] $ 409,873.84] $ 433,764.20




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 221 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1385672 IC 5 ) 35-0918397 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 266500000 2665.00] 2600.00000 2600.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2155.00000 8620.00] 3000.00000 12000.00] 2000.00000 8000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  31666.00000 31666.00]  24346.20000 24346.20]  26300.00000 26300.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 202-02241 157.000 LFT | 6.00000 942.00] 6.50000 1020.50] 6.25000 981.25
GUARDRAIL, REMOVE I I |
0007 202-51330 LUMP |  11128.00000 11128.00]  13000.00000 13000.00]  16045.00000 16045.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | | |
0008 202-51330 LUMP |  11128.00000 11128.00]  13000.00000 13000.00]  17000.00000 17000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | I |
0009 203-02000 68.000 CYS | 2450000 1666.00] 48_00000 3264.00] 30.00000 2040.00
EXCAVATION, COMMON I | |
0010 203-02070 702.000 CYS | 25.00000 17550.00] 43.00000 30186.00] 18.00000 12636.00
BORROW I I |
0011 203-02131 10.000 CYS | 155.00000 1550.00] 100.00000 1000.00] 35.00000 350.00
EXPLORATORY EXCAVATION I I |
0012 205-06932 100.000 LFT | 3.00000 300.00] 3.00000 300.00] 3.25000 325.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 207-08263 1460.000 SYS | 9.30000 13578.00] 12.00000 17520.00] 16.00000 23360.00
SUBGRADE TREATMENT, TYPE IA I I |
0014 211-02050 80.000 CYS | 51.50000 4120.00] 15.00000 1200.00] 22.75000 1820.00
B BORROW I I |
0015 303-01180 736.000 TON | 22.50000 16560.00] 2400000 17664.00] 25.43000 18716.48
COMPACTED AGGREGATE, NO. 53 , CRUSHED | I |
STONE I | |
0016 303-60012 359.000 TON | 31.70000 11380.30] 35.00000 12565.00] 22.00000 7898.00
AGGREGATE, 2 I I |
0017 303-94433 532.000 CYS | 3454000 18375.28] 29.00000 15428.00] 80.00000 42560.00
AGGREGATE, 12 I | |
0018 306-08042 4360.000 SYS | 1.48000 6452.80] 2.25000 9810.00] 3.00000 13080.00
| | |

MILLING, SCARIFICATION/PROFILE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 221 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1385672 IC 5 ) 35-0918397 IC 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08043 1200.000 SYS | 0.82000 984.00] 2.25000 2700.00] 3.00000 3600.00
MILLING, TRANSITION I I |
0020 402-07433 575.000 TON | 55.00000 31625.00] 69.00000 39675.00] 60.00000 34500.00
HMA SURFACE, TYPE B I I |
0021 402-07438 350.000 TON | 55.00000 19250.00] 85.00000 29750.00] 60.00000 21000.00
HMA INTERMEDIATE, TYPE B I I |
0022 406-05520 2.500 TON | 300.00000 750.00] 500.00000 1250.00] 325.00000 812.50
ASPHALT FOR TACK COAT I I |
0023 601-06854 4.000 EACH | 2450.00000 9800.00] 2450.00000 9800.00] 2700.00000 10800.00
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 8.000 EACH | 2100.00000 16800.00] 2100.00000 16800.00] 2300.00000 18400.00
GUARDRAIL END TREATMENT, OS I I |
0025 601-99105 850.000 LFT | 14.50000 12325.00] 14.50000 12325.00] 15.50000 13175.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 616-02320 829.000 SYS | 2.54000 2105.66] 3.00000 2487.00]| 2.50000 2072.50
GEOTEXTILES I I |
0027 616-05688 200.000 TON | 2460000 4920.00] 4200000 8400.00] 22.75000 4550.00
RIPRAP, CLASS 1 I I |
0028 616-06451 134.000 TON | 30.43000 4077.62| 51.00000 6834.00] 28.00000 3752.00
RIPRAP, UNIFORM I I |
0029 621-01004 4.000 EACH | 400.00000 1600.00] 400.00000 1600.00] 410.00000 1640.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0030 621-06559 2550.000 SYS | 0.50000 1275.00] 0.50000 1275.00] 0.55000 1402.50
MULCHED SEEDING, R I I |
0031 621-06570 83.000 CYS | 74.00000 6142.00] 53.00000 4399.00] 47.00000 3901.00
TOP SOIL , ENCASEMENT I I |
0032 714-01366 52.000 LFT | 723.00000 37596.00] 820.00000 42640.00]| 675.00000 35100.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 4 FT. I | |
0033 714-07773 54.000 LFT | 673.00000 36342.00] 770.00000 41580.00] 600.00000 32400.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 3 FT. I I |
0034 714-08514 722.600 SFT | 73.18000 52879.87] 45_00000 32517.00] 105.00000 75873.00
WINGWALL I I |
0035 715-05115 14.000 LFT | 27.40000 383.60] 21.00000 294.00] 50.00000 700.00
PIPE, TYPE 1, CIRCULAR, 6 IN. I I |
0036 715-05116 24.000 LFT | 17.70000 424.80] 25.00000 600.00] 30.00000 720.00
PIPE, TYPE 1, CIRCULAR, 8 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07

221 -7

ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1385672 l 5 ) 35-0918397 | 6 ) 35-1128289
|FORCE CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 715-05119 34.000 LFT | 30.73000 1044.82] 67.00000 2278.00] 42.00000 1428.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0038 715-05119 60.000 LFT | 43_57000 2614.20] 67.00000 4020.00] 34.00000 2040.00
PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH | I |
WALL PVC I | |
0039 715-08305 289.000 TON | 55.00000 15895.00] 85.00000 24565 .00 60.00000 17340.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0040 720-45400 2.000 EACH | 258400000 5168.00]| 2800.00000 5600.00] 3200.00000 6400.00
MANHOLE, A4 I | |
0041 801-04308 12.000 EACH | 150.00000 1800.00] 150.00000 1800.00] 175.00000 2100.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0042 801-06207 167.000 LFT | 2.00000 334.00] 4.00000 668.00] 1.10000 183.70
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0043 801-06625 75.000 EACH | 75.00000 5625.00]| 75.00000 5625.00]| 85.00000 6375.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0044 801-06640 28.000 EACH | 85.00000 2380.00] 85.00000 2380.00] 125.00000 3500.00
CONSTRUCTION SIGN, A I I |
0045 801-06775 LUMP |  12642.00000 12642.00] 3000.00000 3000.00]  22000.00000 22000.00
MAINTAINING TRAFFIC I I |
0046 801-07118 192.000 LFT | 5.00000 960.00] 5.00000 960.00] 10.25000 1968.00
BARRICADE, 111-A I | |
0047 801-07119 96.000 LFT | 6.00000 576.00] 6.00000 576.00] 10.25000 984.00
BARRICADE, 111-B I I |
0048 804-06725 13.000 EACH | 28.00000 364.00] 28.00000 364.00] 31.00000 403.00
DELINEATOR WITH POST, D1, 3 IN. DIA. I | |
0049 808-06712 210.000 LFT | 0.19000 39.90] 0.19000 39.90] 0.27000 56.70
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0050 808-06713 3430.000 LFT | 0.19000 651.70] 0.19000 651.70] 0.20000 686.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0051 808-06714 8930.000 LFT | 0.19000 1696.70] 0.19000 1696.70] 0.20000 1786.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0052 808-75996 32.000 EACH | 19.00000 608.00]| 7.00000 224.00] 16.50000 528.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0053 808-75998 32.000 EACH | 53.75000 1720.00] 53.75000 1720.00] 30.00000 960.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 451,083.25] $ 486,000.00] $ 527,250.63
—————————————————————————————————————————— By
CONTRACT TOTALS | $ 451,083.25] $ 486,000.00] $ 527,250.63




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 221 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05 ROUTE : 44
CALL ORDER : 221 CONTRACT ID : R -28449-A COUNTIES : RUSH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 IC 8 ) 90-0177865 IC 9 ) 35-1673827
IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5900.00000 5900.00]| 2700.00000 2700.00]  17605.00000 17605.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2256.00000 9024.00] 2000.00000 8000.00] 2500.00000 10000.00
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  27250.00000 27250.00]  31500.00000 31500.00] 223612.00000 223612.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 202-02241 157.000 LFT | 6.30000 989.10] 9.00000 1413.00] 6.48000 1017.36
GUARDRAIL, REMOVE I I |
0007 202-51330 LUMP |  10000.00000 10000.00] 9325.00000 9325.00]  19764.00000 19764.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | | |
0008 202-51330 LUMP |  12000.00000 12000.00]  12750.00000 12750.00]  20769.00000 20769.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | I |
0009 203-02000 68.000 CYS | 175.00000 11900.00] 300.00000 20400.00] 51.84000 3525.12
EXCAVATION, COMMON I | |
0010 203-02070 702.000 CYS | 19.00000 13338.00] 31.00000 21762.00] 30.39000 21333.78
BORROW I I |
0011 203-02131 10.000 CYS | 45_00000 450.00] 150.00000 1500.00] 73.60000 736.00
EXPLORATORY EXCAVATION I I |
0012 205-06932 100.000 LFT | 11.00000 1100.00] 3.25000 325.00] 12.20000 1220.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 207-08263 1460.000 SYS | 13.00000 18980.00] 23.00000 33580.00] 40.36000 58925 .60
SUBGRADE TREATMENT, TYPE IA I I |
0014 211-02050 80.000 CYS | 18.00000 1440.00] 35.00000 2800.00] 86.08000 6886.40
B BORROW I I |
0015 303-01180 736.000 TON | 26.00000 19136.00] 45_00000 33120.00] 33.82000 24891 .52
COMPACTED AGGREGATE, NO. 53 , CRUSHED | I |
STONE I | |
0016 303-60012 359.000 TON | 25.00000 8975.00] 35.00000 12565.00] 42.12000 15121.08
AGGREGATE, 2 I I |
0017 303-94433 532.000 CYS | 21.00000 11172.00] 45_00000 23940.00] 4124000 2193968
AGGREGATE, 12 I | |
0018 306-08042 4360.000 SYS | 2.25000 9810.00] 2.50000 10900.00] 2.77000 12077.20
| | |

MILLING, SCARIFICATION/PROFILE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 558,944.05

CALL ORDER 221 CONTRACT ID : R -28449-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE : 44
COUNTIES : RUSH

DATE :
PAGE :

04/25/07
221 -9

( 7 ) 35-1917625
M

IC
ILESTONE CONTRACTORS, L.P. [H
I

LINE NO /7 ITEM CODE / ALT

8

) 90-0177865
IS CONSTRUCTORS LLC

9 ) 35-1673827
ENDERSON, H.E.,

UNIT PRICE

64.

62.

216.

2646.

2268.

15.

31.

59.

759.

39.

T47.

777.

146.

140.

65.

00000

00000

66000

.63000

51000

00000

24000

-98000

03000

78000

38000

37000

21000

44000

INC.

AMOUNT

10584.

18144.

13311.

2180.

6302.

7906.

3036.

2499.

3239.

38884.

41978.

105766.

1962.

1570.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0019 306-08043 1200.000 SYS | 1.15000 1380.00] 4.00000 4800.00]
MILLING, TRANSITION I I |
0020 402-07433 575.000 TON | 70.90000 40767.50] 60.00000 34500.00]
HMA SURFACE, TYPE B I I |
0021 402-07438 350.000 TON | 68.50000 23975.00] 55.00000 19250.00]
HMA INTERMEDIATE, TYPE B I I |
0022 406-05520 2.500 TON | 300.00000 750.00] 205.00000 512.50]
ASPHALT FOR TACK COAT I I |
0023 601-06854 4.000 EACH | 2600.00000 10400.00] 2500.00000 10000.00]
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 8.000 EACH | 2200.00000 17600.00] 2200.00000 17600.00]
GUARDRAIL END TREATMENT, OS I I |
0025 601-99105 850.000 LFT | 15.00000 12750.00] 15.00000 12750.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 616-02320 829.000 SYS | 2.00000 1658.00] 2.25000 1865.25|
GEOTEXTILES I I |
0027 616-05688 200.000 TON | 45_00000 9000.00] 55.00000 11000.00]
RIPRAP, CLASS 1 I I |
0028 616-06451 134.000 TON | 45_00000 6030.00] 47.00000 6298.00]|
RIPRAP, UNIFORM I I |
0029 621-01004 4.000 EACH | 800.00000 3200.00] 410.00000 1640.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0030 621-06559 2550.000 SYS | 0.50000 1275.00] 0.52000 1326.00]
MULCHED SEEDING, R I I |
0031 621-06570 83.000 CYS | 55.00000 4565.00] 75.00000 6225.00]
TOP SOIL , ENCASEMENT I I |
0032 714-01366 52.000 LFT | 895.00000 46540.00] 950.00000 49400.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 4 FT. I | |
0033 714-07773 54.000 LFT | 805.00000 43470.00] 850.00000 45900.00]
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 3 FT. I I |
0034 714-08514 722.600 SFT | 120.00000 86712.00] 120.00000 86712.00]
WINGWALL I I |
0035 715-05115 14.000 LFT | 75.00000 1050.00] 50.00000 700.00]
PIPE, TYPE 1, CIRCULAR, 6 IN. I I |
0036 715-05116 24.000 LFT | 49.00000 1176.00] 60.00000 1440.00]
| | |

PIPE, TYPE 1, CIRCULAR, 8 IN.

.00

.25

.00

.00

00

00

00

27

00

00

96

00

49

56

52

96

94

56



ENGINEER"S ESTIMATE: $ 558,944.05
CALL ORDER 221
LETTING DATE : 02/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28449-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

44
RUSH

DATE :
PAGE :

04/25/07

221 -10

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0037 715-05119 34.000 LFT
PIPE, TYPE 1, CIRCULAR, 15 IN.

0038 715-05119 60.000 LFT
PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH
WALL PVC

0039 715-08305 289.000 TON
HMA FOR STRUCTURE INSTALLATION, TYPE B

0040 720-45400 2.000 EACH
MANHOLE, A4

0041 801-04308 12.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0042 801-06207 167.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0043 801-06625 75.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0044 801-06640 28.000 EACH
CONSTRUCTION SIGN, A

0045 801-06775 LUMP
MAINTAINING TRAFFIC

0046 801-07118 192.000 LFT
BARRICADE, 111-A

0047 801-07119 96.000 LFT
BARRICADE, 111-B

0048 804-06725 13.000 EACH
DELINEATOR WITH POST, D1, 3 IN. DIA.

0049 808-06712 210.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0050 808-06713 3430.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0051 808-06714 8930.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0052 808-75996 32.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0053 808-75998 32.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

( 7 ) 35-1917625
M

I
ILESTONE CONTRACTORS, L.P. |
I

80.

2300.

188.

75.

150.

20940.

70000

00000

00000

.00000

00000

00000

00000

-00000

.00000

-50000

.26000

-25000

.25000

.00000

.00000

8 ) 90-0177865 |

IS CONSTRUCTORS LLC |

|

AMOUNT| UNIT PRICE AMOUNT|
1547.00] 65.00000 2210.00]
| |
2700.00]| 65.00000 3900.00]
| |

| |
23322.30] 60.00000 17340.00]
| |
4600.00]  2300.00000 4600.00]
| |
2256.00] 165.00000 1980.00]
| |
501.00] 2.70000 450.90]
| |

| |
5625.00] 80.00000 6000.00]
| |
4200.00] 120.00000 3360.00]
| |
20940.00]  47000.00000 47000.00]
| |
1728.00] 9.35000 1795.20]
| |
864.00] 9.75000 936.00]
| |
383.50] 30.00000 390.00]
| |

54.60] 0.26000 54.60]

| |
857.50] 0.19000 651.70]
| |
2232.50] 0.19000 1696.70]
| |
160.00] 20.00000 640.00]
| |

| |
1760.00] 30.00000 960.00]
| |
547,496.00| $ 632,465.85|
547,496.00] $ 632,465.85|

9 ) 35-1673827
ENDERSON, H.E.,

UNIT PRICE

64.

3191.

172.

81.

124.

119438.

9.

10.

30.

21.

29.

95000

60000

80000

-39000

00000

20000

00000

99000

26000

24000

.27000

-19000

.19000

00000

70000

INC.

AMOUNT

18770.
6383.
2073.

566.

6075.
3477.
119438.
1918.
984.
393.
56.
651.
1696.

672.

950.
950,108.

950,108.

.26

.40

55

20

60

13

00

60

00

08

96

12

70

70

70

00

40

65

65




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

231 CONTRACT ID : R -28504-A
02/21/07 10:00 AM DISTRICT 64

CONTRACT TIME : 06/29/07 COMPLETION DATE

COUNTIES : WHITE

PROJECT(S)

: ZL04003

858,342.37
915,677.61
975,691.54

DATE : 04/25/07
PAGE : 231 -1

% OVER
LOW BID

100.0000%
106.6798%
113.6716%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1139301 E & B PAVING INC
2 35-1621699 CENTRAL PAVING, INC.
3 35-0918397 RIETH RILEY CONSTRUCTION
4 35-1917625 MILESTONE CONTRACTORS, L.P.

1,012,572.80

117.9684%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
231 -2

ENGINEER"S ESTIMATE: $  948,588.67 ROUTE : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 | 2 ) 35-1621699 IC 3 ) 35-0918397
IE & B PAVING INC |CENTRAL PAVING, IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  13400.00000 13400.00]  20000.00000 20000.00]  22800.00000 22800.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 150000000 9000.00]| 2550.00000 15300.00] 3422.92000 20537.52
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  42000.00000 42000.00] 139960.00000 139960.00]  58136.73000 58136.73
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  15000.00000 15000.00] 1.00000 1.00] 19033.84000 19033.84
CLEARING RIGHT OF WAY I I |
0007 202-02278 476.000 LFT | 9.15000 4355.40] 5.00000 2380.00] 9.31000 4431.56
CURB, CONCRETE, REMOVE I I |
0008 202-91385 2.000 EACH | 619.00000 1238.00] 750.00000 1500.00] 426.96000 853.92
INLET, REMOVE I I |
0009 202-96133 193.000 LFT | 18.25000 3522.25] 10.00000 1930.00] 42.34000 8171.62
PIPE, REMOVE I | |
0010 203-02000 1217.000 CYS | 35.25000 4289925 55.00000 66935.00] 37.43000 4555231
EXCAVATION, COMMON I I |
0011 205-03371 10.000 CYS | 66.20000 662.00]| 100.00000 1000.00] 4848000 484 .80
SEDIMENT, REMOVE I | |
0012 205-06932 12.000 LFT | 28.00000 336.00] 28.00000 336.00] 28.00000 336.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 205-06933 3.000 EACH | 90.00000 270.00] 90.00000 270.00] 90.00000 270.00
TEMPORARY DITCH INLET PROTECTION | | |
0015 207-08268 5638.000 SYS | 16.40000 92463.20] 11.00000 62018.00] 11.01000 62074.38
SUBGRADE TREATMENT, TYPE IV I I |
0016 211-07454 17.000 CYS | 95_00000 1615.00] 100.00000 1700.00] 15.00000 255.00
STRUCTURE BACKFILL I | |
0017 213-52830 19.000 CYS | 130.35000 2476.65| 120.00000 2280.00] 100.00000 1900.00
FLOWABLE MORTAR I I |
0018 301-07448 588.000 TON | 29.00000 17052.00] 10.00000 5880.00]| 22.22000 1306536
COMPACTED AGGREGATE, NO. 53, BASE I | |
0019 304-07493 1327.000 TON | 78.25000 103837.75] 80.00000 106160.00] 81.33000 107924.91
| | |

WIDENING WITH HMA, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 948,588.67
CALL ORDER 231 CONTRACT ID : R -28504-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

ROUTE :
COUNTIES :

ST 1002
WHITE

DATE :
PAGE :

04/25/07
231 -3

( 1 ) 35-1139301
E

IC
& B PAVING INC IC
I

LINE NO /7 ITEM CODE / ALT

) 35-1621699
ENTRAL PAVING,

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

66.

66.

20.

345.

24.

20.

1390.

190.

45.

142.

765.

250.

16.

23000

00000

58000

89000

51000

03000

35000

52000

00000

00000

00000

.86000

.74000

.00000

45000

AMOUNT

83582.

3800.

1071.

3733.

28960.

2780.

7614.

19755.

2840.

1530.

750.

1463.

2934.

432.

1793.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0020 306-08043 614.000 SYS | 8.20000 5034.80] 8.40000 5157.60]
MILLING, TRANSITION I I |
0021 402-07433 689.000 TON | 70.00000 48230.00] 68.50000 47196.50]|
HMA SURFACE, TYPE B I I |
0022 402-07438 745.000 TON | 61.00000 45445 _00] 30.00000 22350.00]
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 1272.000 TON | 55.00000 69960.00] 57.00000 72504 .00
HMA BASE, TYPE B I I |
0024 402-07451 1262.000 TON | 40.00000 50480.00] 30.00000 37860.00]
HMA WEDGE AND LEVEL, TYPE B I I |
0025 404-05514 190.000 SYS | 2.50000 475.00] 1.00000 190.00]
SEAL COAT, 5 I I |
0026 406-05520 3.100 TON | 300.00000 930.00] 500.00000 1550.00]
ASPHALT FOR TACK COAT I I |
0027 605-06120 150.000 LFT | 30.00000 4500.00] 30.00000 4500.00]
CURB, CONCRETE I I |
0028 605-06140 1412.000 LFT | 22.40000 31628.80] 22.40000 31628.80]
CURB AND GUTTER, CONCRETE I I |
0029 605-94811 2.000 EACH | 800.00000 1600.00] 800.00000 1600.00]
CURB TURNOUT I I |
0030 610-07487 40.000 TON | 125.00000 5000.00] 160.00000 6400.00]
HMA FOR APPROACHES, TYPE B I | |
0031 610-07712 434.000 SYS | 40.50000 17577.00] 55.00000 23870.00]
PCCP FOR APPROACHES, 6 IN. I I |
0032 615-06490 20.000 EACH | 140.00000 2800.00] 140.00000 2800.00]
RIGHT OF WAY MARKER I | |
0033 615-06505 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00]
MONUMENT, B I I |
0034 621-01004 3.000 EACH | 250.00000 750.00] 250.00000 750.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-06559 1702.000 SYS | 0.86000 1463.72| 0.86000 1463.72|
MULCHED SEEDING, R I I |
0036 621-06560 3965.000 SYS | 0.74000 2934.10] 0.74000 2934.10]
MULCHED SEEDING, U I I |
0037 621-06567 48.000 KGAL | 9.00000 432.00] 9.00000 432.00]
WATER I I |
0038 621-06574 109.000 SYS | 16.45000 1793.05] 16.45000 1793.05]
| | |

SODDING

.52

.43

.95

.40

26

00

30

50

12

06

00

68

00

00

00

72

10

00

05



ENGINEER"S ESTIMATE: $ 948,588.67
CALL ORDER 231
LETTING DATE : 02/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28504-A
: LAPORTE DISTRICT

ROUTE :
COUNTIES :

ST 1002
WHITE

DATE :
PAGE :

04/25/07
231 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0039 715-05149 107.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0040 715-05151 8.000 LFT
PIPE, TYPE 2, CIRCULAR, 15 IN.

0041 715-05154 288.000 LFT
PIPE, TYPE 2, CIRCULAR, 24 IN.

0042 715-46045 4.000 EACH
PIPE END SECTION, MIN. AREA 1.1 SQ. FT.

0043 715-46050 4.000 EACH
PIPE END SECTION, MIN. AREA 1.6 SQ. FT.

0044 720-45055 3.000 EACH
INLET, M10

0045 720-45410 3.000 EACH
MANHOLE, C4

0046 720-99417 2.000 EACH
CATCH BASIN, C15

0050 801-04308 2.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0051 801-06203 9440.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0052 801-06216 40.000 LFT

TEMPORARY TRANSVERSE PAVEMENT MARKING,
24 IN.

0053 801-06640 12.000 EACH
CONSTRUCTION SIGN, A

0054 801-06775 LUMP
MAINTAINING TRAFFIC

0055 801-07118 48.000 LFT
BARRICADE, 111-A

0056 802-05701 22.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0057 802-76025 50.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0058 805-01815 4.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0059 805-01842
HANDHOLE, SIGNAL

4.000 EACH

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 35-1139301
E & B PAVING

UNIT PRICE

64.

390.

450.

1500.

2000.

1750.

180.

120.

55350.

15.

16.

2082.

610.

00000

00000

00000

00000

00000

.30000

-00000

00000

00000

.35000

00000

00000

00000

00000

INC

| 2 ) 35-1621699 |
ICENTRAL PAVING, |

| |
AMOUNT] UNIT PRICE AMOUNT]
6206.00] 52.00000 5564.00]
| |
504.00] 125.00000 1000.00]
| |
18432.00] 50.00000 14400.00]
| |
1560.00] 700.00000 2800.00]
| |
1800.00] 850.00000 3400.00]
| |
4500.00]| 2100.00000 6300.00]
| |
6000.00] 2000.00000 6000.00]
| |
3500.00] 3000.00000 6000.00]|
| |
360.00] 180.00000 360.00]
| |
2832.00] 0.30000 2832.00]
| |
200.00] 5.00000 200.00]
| |

| |
1440.00] 120.00000 1440.00]
| |
55350.00]  36000.00000 36000.00]
| |
448.80| 9.35000 448 _80]
| |
330.00] 25.00000 550.00]
| |

| |
800.00] 21.00000 1050.00]
| |

| |
8328.00]| 2010.00000 8040.00]|
| |

| |
2440.00] 920.00000 3680.00]
| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

124.

222.

86.

940.

1565.

2996.

4435.

3585.

250.

98.

21544.

16.

25.

21.

2010.

920.

88000

41000

86000

24000

57000

56000

60000

76000

00000

-33000

.62000

00000

67000

00000

00000

00000

00000

00000

AMOUNT

6262.

8989.

13306.

7171.

500.

3115.

264.

1176.

21544.

768.

550.

1050.

8040.

3680.

.16

.28

.68

.96

28

68

80

52

00

20

80

00

67

00

00

00

00

00



LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 231 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  948,588.67 ROUTE : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1621699 IC 3 ) 35-0918397
IE & B PAVING INC ICENTRAL PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0060 805-01844 419.000 LFT | 12.00000 5028.00] 25.00000 10475.00] 25.00000 10475.00
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0061 805-01879 1.000 EACH | 430.00000 430.00] 540.00000 540.00] 540.00000 540.00
SIGNAL SERVICE, INSTALL I | |
0062 805-02328 3472.000 LFT | 0.40000 1388.80] 0.17000 590.24]| 0.17000 590.24
SIGNAL CABLE, 1C 14GA. I I |
0063 805-78100 1.000 EACH | 6600.00000 6600.00] 7000.00000 7000.00] 7000.00000 7000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0064 805-78230 4.000 EACH | 1070.00000 4280.00]| 1020.00000 4080.00] 1020.00000 4080.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0065 805-78415 4.000 EACH | 1430.00000 5720.00] 1310.00000 5240.00] 1310.00000 5240.00
SPAN, CATENARY, AND TETHER I I |
0066 805-78420 4.000 EACH | 330.00000 1320.00] 300.00000 1200.00] 300.00000 1200.00
DISCONNECT HANGER I | |
0067 805-78467 44.000 LFT | 3.00000 132.00] 2.75000 121.00] 2.75000 121.00
SIGNAL CABLE, 3C 8GA. I I |
0068 805-78485 60.000 LFT | 0.90000 54_00] 2.48000 148.80]| 2.48000 148.80
SIGNAL CABLE, 5C 14GA. I | |
0069 805-78490 508.000 LFT | 1.00000 508.00] 2.55000 1295_40] 2.55000 1295.40
SIGNAL CABLE, 7C 14GA. I I |
0070 805-78510 504.000 LFT | 1.00000 504.00] 1.40000 705.60] 1.40000 705.60
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0071 805-78785 8.000 EACH | 509.00000 4072.00] 820.00000 6560.00] 820.00000 6560.00
SIGNAL DETECTOR HOUSING I I |
0072 805-78795 1084.000 LFT | 9.30000 10081.20] 9.10000 9864.40]| 9.10000 9864.40
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0073 805-78925 1.000 EACH | 820.00000 820.00] 1170.00000 1170.00] 1170.00000 1170.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0074 805-81032 4.000 EACH | 3900.00000 15600.00] 3200.00000 12800.00] 3200.00000 12800.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0075 808-06703 2517.000 LFT | 0.45000 1132.65] 0.45000 1132.65] 0.68000 1711.56
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0076 808-06716 2380.000 LFT | 0.75000 1785.00] 0.75000 1785.00] 0.42000 999.60
LINE, REMOVE I I |
0077 808-75245 1774.000 LFT | 0.45000 798.30] 0.45000 798.30] 0.68000 1206.32
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ST 1002

DATE :
PAGE :

04/25/07

231 -6

3 ) 35-0918397
IETH RILEY CONSTRUCTION

2.

89.

128.

15.

202.

154.

106.

84.

1482.

UNIT PRICE

20000

.75000

00000

00000

00000

.80000

55000

75000

29000

42000

82000

AMOUNT

356.

512.

9000.

498.

5468.

3095.

17856.

15617.

ENGINEER"S ESTIMATE: $  948,588.67 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1621699 |
IE & B PAVING INC ICENTRAL PAVING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0078 808-75278 233.000 LFT | 2.25000 524 _25] 2.25000 524 25|
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0079 808-75297 156.000 LFT | 4.50000 702.00] 4.50000 702.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I I |
0080 808-75320 4.000 EACH | 78.00000 312.00] 78.00000 312.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0081 808-75325 4.000 EACH | 112.00000 448.00] 112.00000 448_00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0082 203-02070 600.000 CYS | 20.00000 12000.00] 26.25000 15750.00]
BORROW I I |
0083 205-06937 178.000 LFT | 2.80000 498.40| 2.80000 498_40]
TEMPORARY SILT FENCE I I |
0084 715-04509 27.000 LFT | 40.00000 1080.00] 100.00000 2700.00]
TEMPORARY PIPE I I |
0085 715-08305 20.000 TON | 115.00000 2300.00] 115.00000 2300.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0086 715-05228 168.000 LFT | 45_00000 7560.00] 80.00000 13440.00]
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 | | |
Q. FT. I I I
0087 715-09113 185.000 LFT | 62.00000 11470.00] 80.00000 14800.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.6 | I |
SFT. | | |
0088 715-08449 4.000 EACH | 950.00000 3800.00] 1200.00000 4800.00]
SAFETY METAL END SECTION, 6:1, MIN. I I |
AREA 1.8 SQ. FT. I I |
SECTION TOTALS | $ 858,342.37] $ 915,677.61]
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 858,342.37] $ 915,677.61]

.00

00

00

00

40

85

00

72

70

.28

.54

.54




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 231 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  948,588.67 ROUTE : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  13850.00000 13850.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 292500000 17550.00] |
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  49750.00000 49750.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  19900.00000 19900.00] |
CLEARING RIGHT OF WAY I I |
0007 202-02278 476.000 LFT | 6.75000 3213.00] |
CURB, CONCRETE, REMOVE I | |
0008 202-91385 2.000 EACH | 490.00000 980.00] |
INLET, REMOVE I I |
0009 202-96133 193.000 LFT | 12.75000 2460.75] |
PIPE, REMOVE I | |
0010 203-02000 1217.000 CYS | 38.00000 46246.00] |
EXCAVATION, COMMON I I |
0011 205-03371 10.000 CYS | 61.25000 612.50] |
SEDIMENT, REMOVE I I |
0012 205-06932 12.000 LFT | 30.00000 360.00] |
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 205-06933 3.000 EACH | 89.00000 267.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0015 207-08268 5638.000 SYS | 12.65000 71320.70] |
SUBGRADE TREATMENT, TYPE IV I I |
0016 211-07454 17.000 CYS | 34.00000 578.00] |
STRUCTURE BACKFILL I I |
0017 213-52830 19.000 CYS | 375.00000 7125.00] |
FLOWABLE MORTAR I I |
0018 301-07448 588.000 TON | 34_50000 20286.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 304-07493 1327.000 TON | 76.75000 101847.25] |
| | |

WIDENING WITH HMA, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  948,588.67 ROUTE : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) |
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0020 306-08043 614.000 SYS | 15.50000 9517.00] |
MILLING, TRANSITION I I |
0021 402-07433 689.000 TON | 82.25000 56670.25| |
HMA SURFACE, TYPE B I I |
0022 402-07438 745.000 TON | 82.75000 61648.75] |
HMA INTERMEDIATE, TYPE B I I |
0023 402-07441 1272.000 TON | 67.50000 85860.00] |
HMA BASE, TYPE B I I |
0024 402-07451 1262.000 TON | 70.00000 88340.00] |
HMA WEDGE AND LEVEL, TYPE B I I |
0025 404-05514 190.000 SYS | 16.50000 3135.00] |
SEAL COAT, 5 I I |
0026 406-05520 3.100 TON | 475.00000 1472.50] |
ASPHALT FOR TACK COAT I I |
0027 605-06120 150.000 LFT | 23.25000 3487.50] |
CURB, CONCRETE I I |
0028 605-06140 1412.000 LFT | 19.50000 27534.00] |
CURB AND GUTTER, CONCRETE I I |
0029 605-94811 2.000 EACH | 2050.00000 4100.00] |
CURB TURNOUT I I |
0030 610-07487 40.000 TON | 150.00000 6000.00] |
HMA FOR APPROACHES, TYPE B I | |
0031 610-07712 434.000 SYS | 34.00000 14756.00] |
PCCP FOR APPROACHES, 6 IN. I I |
0032 615-06490 20.000 EACH | 14500000 2900.00] |
RIGHT OF WAY MARKER I | |
0033 615-06505 2.000 EACH | 615.00000 1230.00] |
MONUMENT, B I I |
0034 621-01004 3.000 EACH | 250.00000 750.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0035 621-06559 1702.000 SYS | 1.50000 2553.00] |
MULCHED SEEDING, R I I |
0036 621-06560 3965.000 SYS | 1.50000 5947.50] |
MULCHED SEEDING, U I I |
0037 621-06567 48.000 KGAL | 9.00000 432.00] |
WATER I I |
0038 621-06574 109.000 SYS | 19.25000 2098.25] |
| | |

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 231 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  948,588.67 ROUTE : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A COUNTIES : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0039 715-05149 107.000 LFT | 92.00000 9844.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0040 715-05151 8.000 LFT | 115.00000 920.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0041 715-05154 288.000 LFT | 69.00000 19872.00] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0042 715-46045 4.000 EACH | 375.00000 1500.00] |
PIPE END SECTION, MIN. AREA 1.1 SQ. FT. | I |
0043 715-46050 4.000 EACH | 435.00000 1740.00] |
PIPE END SECTION, MIN. AREA 1.6 SQ. FT. | I |
0044 720-45055 3.000 EACH | 262500000 7875.00] |
INLET, M10 I I |
0045 720-45410 3.000 EACH | 292500000 8775.00] |
MANHOLE, C4 I I |
0046 720-99417 2.000 EACH | 3000.00000 6000.00] |
CATCH BASIN, C15 I I |
0050 801-04308 2.000 EACH | 455.00000 910.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0051 801-06203 9440.000 LFT | 0.35000 3304.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0052 801-06216 40.000 LFT | 6.00000 240.00] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. I I |
0053 801-06640 12.000 EACH | 120.00000 1440.00] |
CONSTRUCTION SIGN, A I I |
0054 801-06775 LUMP |  86000.00000 86000.00] |
MAINTAINING TRAFFIC I I |
0055 801-07118 48.000 LFT | 20.00000 960.00] |
BARRICADE, 111-A I I |
0056 802-05701 22.000 LFT | 25.00000 550.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0057 802-76025 50.000 SFT | 21.00000 1050.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0058 805-01815 4.000 EACH | 2010.00000 8040.00]| |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0059 805-01842 4.000 EACH | 920.00000 3680.00] |
| | |

HANDHOLE, SIGNAL



LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

INDIANA DEPARTMENT OF TRANSPORTATION : 04/25/07
: 231 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  948,588.67 : ST 1002
CALL ORDER : 231 CONTRACT ID : R -28504-A : WHITE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 l ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0060 805-01844 419.000 LFT | 25.00000 10475.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I I |
0061 805-01879 1.000 EACH | 540.00000 540.00] |
SIGNAL SERVICE, INSTALL I | |
0062 805-02328 3472.000 LFT | 0.20000 694.40] |
SIGNAL CABLE, 1C 14GA. I I |
0063 805-78100 1.000 EACH | 7000.00000 7000.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0064 805-78230 4.000 EACH | 1020.00000 4080.00]| |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0065 805-78415 4.000 EACH | 1310.00000 5240.00] |
SPAN, CATENARY, AND TETHER I I |
0066 805-78420 4.000 EACH | 300.00000 1200.00] |
DISCONNECT HANGER I | |
0067 805-78467 44.000 LFT | 2.75000 121.00] |
SIGNAL CABLE, 3C 8GA. I I |
0068 805-78485 60.000 LFT | 2.50000 150.00] |
SIGNAL CABLE, 5C 14GA. | | |
0069 805-78490 508.000 LFT | 2.60000 1320.80] |
SIGNAL CABLE, 7C 14GA. I I |
0070 805-78510 504.000 LFT | 1.50000 756.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0071 805-78785 8.000 EACH | 820.00000 6560.00] |
SIGNAL DETECTOR HOUSING I I |
0072 805-78795 1084.000 LFT | 9.25000 10027.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0073 805-78925 1.000 EACH | 1170.00000 1170.00] |
CONTROLLER CABINET FOUNDATION, P1 I I |
0074 805-81032 4.000 EACH | 3200.00000 12800.00] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0075 808-06703 2517.000 LFT | 0.50000 1258.50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0076 808-06716 2380.000 LFT | 0.45000 1071.00] |
LINE, REMOVE I I |
0077 808-75245 1774.000 LFT | 0.50000 887.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 948,588.67

CALL ORDER 231 CONTRACT ID : R -28504-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

: ST 1002
- WHITE

( 4 ) 35-1917625
MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]| AMOUNT
—————————————————————————————————————————— -
0078 808-75278 233.000 LFT | 2.25000 524 _25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0079 808-75297 156.000 LFT | 4.50000 702.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0080 808-75320 4.000 EACH | 90.00000 360.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0081 808-75325 4.000 EACH | 130.00000 520.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0082 203-02070 600.000 CYS | 22.50000 13500.00] |
BORROW I I |
0083 205-06937 178.000 LFT | 2.80000 498.40| |
TEMPORARY SILT FENCE I I |
0084 715-04509 27.000 LFT | 5650000 1525_50] |
TEMPORARY PIPE I I |
0085 715-08305 20.000 TON | 137.00000 2740.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0086 715-05228 168.000 LFT | 59.00000 9912.00] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 | | |
Q. FT. I I I
0087 715-09113 185.000 LFT | 76.00000 14060.00] |
PIPE, TYPE 3, DEFORMED, MIN. AREA 1.6 | I |
SFT. | | |
0088 715-08449 4.000 EACH | 1350.00000 5400.00] |
SAFETY METAL END SECTION, 6:1, MIN. I I |
AREA 1.8 SQ. FT. I I |
SECTION TOTALS I $ 1,012,572.80] |
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,012,572.80] 0.00]




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : VARIOUS

PROJECT(S)

- 0600467

832,652.00
888,752.00
1,049,627.00
1,125,752.00

DATE : 04/25/07
PAGE : 261 -1

% OVER
LOW BID

100.0000%
106.7375%
126.0583%
135.2008%

CALL ORDER : 261 CONTRACT ID : R -28904-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 03/31/08 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0999231 HUNT PAVING COMPANY INC

2  35-0918397 RIETH RILEY CONSTRUCTION

3  35-1817530 PIONEER ASSOCIATES, INC.

4  35-1139301 E & B PAVING INC

5 35-1364963 ERBER & MILLIGAN CONSTR. CO.

1,910,252.00

229.4178%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 261 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  828,752.00 ROUTE :
CALL ORDER  : 261 CONTRACT ID : R -28904-A COUNTIES : VARIOUS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0999231 IC 2 ) 35-0918397 IC 3 ) 35-1817530
[HUNT PAVING COMPANY INC IRIETH RILEY CONSTRUCTION IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PCCP PATCHING
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-07025 75.000 EACH | 2500.00000 187500.00] 1400.00000 105000.00] 1255_00000 94125.00
MOBILIZATION AND DEMOBILIZATION , I I |
EMERGENCY REPAIR I I |
0004 503-05240 300.000 LFT | 25.00000 7500.00] 20.00000 6000.00] 15.00000 4500.00
D-1 CONTRACTION JOINT I | |
0005 506-06333 600.000 SYS | 100000000 600000.00]| 1000.00000 600000.00] 1385.00000 831000.00
PCCP PATCHING, FULL DEPTH I I |
0006 801-06640 450.000 EACH | 9.00000 4050.00] 210.00000 94500.00] 100.00000 45000.00
CONSTRUCTION SIGN, A I | |
0007 801-06710 75.000 DAY | 48.00000 3600.00] 110.00000 8250.00] 100.00000 7500.00
FLASHING ARROW SIGN I I |
0008 801-08646 75.000 EACH | 400.00000 30000.00] 1000.00000 75000.00] 900.00000 67500.00
MAINTAINING TRAFFIC | | |
SECTION TOTALS I $ 832,652.00] $ 888,752.00] $ 1,049,627.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 832,652.00] $ 888,752.00] $ 1,049,627.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 261 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  828,752.00 ROUTE :
CALL ORDER  : 261 CONTRACT ID : R -28904-A COUNTIES : VARIOUS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1364963 1C )
IE & B PAVING INC IERBER & MILLIGAN CONSTR. CO. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 PCCP PATCHING
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-07025 75.000 EACH | 5000.00000 375000.00]  20000.00000 1500000.00]
MOBILIZATION AND DEMOBILIZATION , I | |
EMERGENCY REPAIR I I |
0004 503-05240 300.000 LFT | 15.00000 4500.00]| 10.00000 3000.00]
D-1 CONTRACTION JOINT I I |
0005 506-06333 600.000 SYS | 800.00000 480000.00] 300.00000 180000.00]
PCCP PATCHING, FULL DEPTH I I |
0006 801-06640 450.000 EACH | 50.00000 22500.00] 85.00000 38250.00]
CONSTRUCTION SIGN, A I I |
0007 801-06710 75.000 DAY | 50.00000 3750.00] 20.00000 1500.00]
FLASHING ARROW SIGN I I |
0008 801-08646 75.000 EACH | 3200.00000 240000.00]| 2500.00000 187500.00]|
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 1,125,752.00] $ 1,910,252.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,125,752.00] $ 1,910,252.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE :- 291 -1
VENDOR RANKING

CALL ORDER 291 CONTRACT ID : R -29042-A COUNTIES : MADISON
LETTING DATE : 02/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0691111
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1473652 SLUSSER™S GREEN THUMB, INC. $ 110,391.50 100.0000%
2 34-1572955 DEITERING LANDSCAPING INC $ 277,591.00 251.4605%
35-1817574 YARDBERRY LANDSCAPE IRREGULAR

35-1917122 FIRST CLASS LANDSCAPING INC. IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 291 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 135,393.47 ROUTE : 69
CALL ORDER 291 CONTRACT ID : R -29042-A COUNTIES : MADISON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 35-1473652 IC 2 ) 34-1572955 1C )
|SLUSSER™S GREEN THUMB, INC. |DEITERING LANDSCAPING INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BEAUTIFICATION AND WILDFLOWERS
| | |
0001 105-06845 LUMP | 5250.00000 5250.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I | |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0003 110-01001 LUMP |  10400.00000 10400.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0004 621-06545 6.700 TON | 755.00000 5058.50]| 600.00000 4020.00]
FERTILIZER I I |
0005 622-03761 468.000 LBS | 134.00000 62712.00] 330.00000 154440.00]
SEED MIXTURE NO. 1 I | |
0006 622-52436 12.000 EACH | 35.00000 420.00] 140.00000 1680.00]
SIGN, DO NOT MOW OR SPRAY I I |
0007 624-92647 8.500 ACRE | 1000.00000 8500.00] 2000.00000 17000.00]
HERBICIDE TREATMENT I | |
0008 801-06640 8.000 EACH | 400.00000 3200.00] 200.00000 1600.00]
CONSTRUCTION SIGN, A I I |
0009 802-04893 20.000 EACH | 30.00000 600.00] 130.00000 2600.00]
REFERENCE POST I | |
0010 621-06567 2850.000 KGAL | 5.00000 14250.00] 25.00000 71250.00]
WATER I I |
SECTION TOTALS | $ 110,391.50] $ 277,591.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 110,391.50] $ 277,591.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 301 -1
VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 06/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : Urban - Old Code PROJECT(S) : T200009
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 37-0797609 FEUTZ CONTRACTORS, INC. $ 6,278,034.38 100.0000%
2 35-1212938 ATLAS EXCAVATING INC $ 6,978,368.66 111.1553%

3  35-1875662 CRIDER & CRIDER, INC. $ 7,077,335.95 112.7317%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
301 -2

HOUSES AND BUILDINGS, REMOVE , PARCEL #
4

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 | 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROAD REHABILITATION
| | |
0001 105-06845 LUMP |  83000.00000 83000.00]  98000.00000 98000.00] 230000.00000 230000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 18.000 MOS | 2125.00000 38250.00] 3000.00000 54000.00] 1900.00000 34200.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 227000.00000 227000.00|] 350000.00000 350000.00] 350000.00000 350000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 9300.00000 9300.00]  50000.00000 50000.00] 200000.00000 200000.00
CLEARING RIGHT OF WAY I I |
0008 202-01261 3.000 EACH | 195.00000 585.00] 1000.00000 3000.00] 700.00000 2100.00
TESTING FOR ASBESTOS , REMOVAL I I |
0009 202-02240 13813.400 m2 | 6.65000 91859.11] 5.00000 69067.00] 13.00000 179574.20
PAVEMENT REMOVAL I | |
0010 202-02245 33.000 EACH | 325.00000 10725.00] 200.00000 6600.00] 120.00000 3960.00
TREE, 150 mm, REMOVE I I |
0011 202-02255 18.000 EACH | 712.00000 12816.00] 300.00000 5400.00] 240.00000 4320.00
TREE, 460 mm, REMOVE I | |
0012 202-02260 5.000 EACH | 1615.00000 8075.00] 500.00000 2500.00] 600.00000 3000.00
TREE, 760 mm, REMOVE I I |
0013 202-02265 3.000 EACH | 3230.00000 9690.00]| 1000.00000 3000.00] 900.00000 2700.00
TREE, 1220 mm, REMOVE I | |
0014 202-02271 2.000 EACH | 300.00000 600.00]| 300.00000 600.00] 880.00000 1760.00
HEADWALL, REMOVE I I |
0015 202-02278 162.800 m I 27.50000 4477 .00 40.00000 6512.00] 2400000 3907.20
CURB, CONCRETE, REMOVE I | |
0016 202-03000 LUMP | 5700.00000 5700.00]  25000.00000 25000.00]  20000.00000 20000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL # | I |
13 I | |
0017 202-03000 LUMP |  16800.00000 16800.00]  15000.00000 15000.00]  12500.00000 12500.00
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
301 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 202-03000 LUMP | 6220.00000 6220.00]  10000.00000 10000.00]  10000.00000 10000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL # | I |
5 | | |
0019 202-03000 LUMP | 5850 .00000 5850.00| 8000.00000 8000.00] 7500.00000 7500.00
HOUSES AND BUILDINGS, REMOVE , PARCEL # | | I
6 | | |
0020 202-52710 106.300 m2 | 14..40000 1530.72| 10.00000 1063.00] 7.10000 754.73
SIDEWALK, CONCRETE, REMOVE I I |
0021 202-74035 2.000 EACH | 450.00000 900.00] 500.00000 1000.00] 600.00000 1200.00
SIGN, REMOVE I I |
0022 202-91840 1146.400 m I 8.50000 974440 8.00000 9171.20] 9.60000 1100544
FENCE, CHAIN LINK, REMOVE I I |
0023 202-96133 32.000 m I 31.50000 1008.00] 150.00000 4800.00] 50.00000 1600.00
PIPE, REMOVE I I |
0024 203-02000 16689.600 m3 | 27.50000 458964 .00] 20.00000 333792.00] 40.00000 667584.00
EXCAVATION, COMMON I I |
0025 205-06937 2065.400 m I 4.20000 8674.68]| 4.00000 8261.60] 5.30000 1094662
TEMPORARY SILT FENCE I I |
0026 207-08263 41844.000 m2 | 4.30000 179929.20]| 6.00000 251064 .00] 4.40000 184113.60
SUBGRADE TREATMENT, TYPE IA I I |
0027 211-07454 12782.200 m3 | 19.50000 249252 .90 26.00000 332337.20] 20.00000 255644.00
STRUCTURE BACKFILL I | |
0028 213-08058 53.600 m3 | 113.00000 6056.80] 140.00000 7504.00] 195.00000 10452.00
FLOWABLE BACKFILL I I |
0029 301-07448 1107.000 Mg | 22.00000 24354.00] 23.00000 25461.00] 25.00000 27675.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0030 401-07334 3128.900 Mg | 98.00000 306632.20] 95.17000 297777.41] 100.00000 312890.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0031 401-07403 5736.200 Mg | 68.00000 390061.60] 65.07000 373254.53] 70.00000 401534 .00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0032 401-07424 16262.900 Mg | 62.00000 1008299.80]| 59.60000 969268.84] 65.00000 1057088.50
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0033 401-08333 6529.300 Mg | 69.00000 450521.70] 66.18000 432109.07] 70.00000 457051 .00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0034 402-07432 417.200 Mg | 87.00000 36296.40] 8469000 35332.67] 85.00000 35462.00
HMA SURFACE, TYPE A I I |
0035 402-07435 756.900 Mg | 84.00000 63579.60] 81.28000 61520.83] 85.00000 64336.50
| | |

HMA INTERMEDIATE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 301 -4

TABULATION OF BIDS

04/25/07

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 402-07440 2364.600 Mg | 64.00000 151334.40] 61.35000 145068.21] 62.00000 146605.20
HMA BASE, TYPE A I I |
0037 404-05511 31.200 m2 | 36.50000 1138.80] 36.50000 1138.80] 40.00000 1248.00
SEAL COAT, 2 I I |
0038 406-05520 37.860 Mg | 435.00000 16469.10] 414.00000 15674.04] 425.00000 16090.50
ASPHALT FOR TACK COAT I I |
0039 601-01115 41.910 m I 173.00000 7250.43] 156.00000 6537.96| 175.00000 7334.25
GUARDRAIL, W BEAM, 0.476 m SPACING I I |
0040 601-05999 2.000 EACH | 58.30000 116.60] 55.00000 110.00] 62.00000 124.00
CURVED TERMINAL END I I |
0041 601-08433 1.000 EACH | 742.00000 742.00] 700.00000 700.00] 785.00000 785.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 | | |
0042 601-08434 1.000 EACH | 742.00000 742.00] 700.00000 700.00] 785.00000 785.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0043 601-94689 4.000 EACH | 2515.00000 10060.00] 2375.00000 9500.00] 2670.00000 10680.00
GUARDRAIL END TREATMENT, 0S I I |
0044 601-99105 87.630 m I 53.50000 4688.21| 50.50000 4425 32| 57.00000 4994 .91
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0045 601-99106 45.720 m I 90.00000 4114.80] 85.00000 3886.20] 95.00000 4343.40
GUARDRAIL, W BEAM, 0.952 m SPACING I | |
0046 604-07894 135.000 m2 | 108.00000 14580.00] 130.00000 17550.00] 125.00000 16875.00
CURB RAMP, CONCRETE, A I I |
0047 604-07902 10.600 m2 | 156.00000 1653.60] 203.00000 2151.80] 125.00000 1325.00
CURB RAMP, CONCRETE, H I | |
0048 604-07903 51.800 m2 | 101.00000 5231.80] 115.00000 5957.00] 125.00000 6475.00
CURB RAMP, CONCRETE, K I I |
0049 604-91531 5039.150 m2 | 37.00000 186448 .55| 34.00000 171331.10] 40.00000 201566.00
SIDEWALK, CONCRETE, 100 mm | | |
0050 605-06120 126.400 m I 89.00000 11249.60] 56.00000 7078.40] 70.00000 8848.00
CURB, CONCRETE I I |
0051 605-06140 3767.400 m I 49_00000 184602.60]| 69.00000 259950.60] 50.00000 188370.00
CURB AND GUTTER, CONCRETE I | |
0052 605-06155 220.800 m I 51.00000 11260.80] 75.44000 16657.15] 50.00000 11040.00
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0053 610-07486 30.100 Mg | 262.00000 7886.20] 249 .54000 7511.15] 250.00000 7525.00
HMA FOR APPROACHES, TYPE A I | |
0054 610-07712 2778.700 m2 | 52.00000 144492 .40 67.00000 186172.90] 60.00000 166722.00
| | |

PCCP FOR APPROACHES, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 3

TABULATION OF BIDS

04/25/07

01 -5

AGGREGATE FOR UNDERDRAINS

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0055 611-06497 13.000 EACH | 195.00000 2535.00] 180.00000 2340.00] 200.00000 2600.00
MAILBOX ASSEMBLY, SINGLE I I |
0056 611-06498 1.000 EACH | 260.00000 260.00] 225.00000 225.00] 255.00000 255.00
MAILBOX ASSEMBLY, DOUBLE I I |
0057 621-06567 243.000 kL | 1.38000 335.34] 5.00000 1215.00] 5.60000 1360.80
WATER I I |
0058 621-06575 13400.000 m2 | 2.82000 37788.00] 3.40000 45560.00]| 3.80000 50920.00
SODDING, NURSERY I I |
0059 714-04802 1174.000 m2 | 240.00000 281760.00] 150.00000 176100.00] 1.00000 1174.00
CONCRETE MODULAR BLOCK WALL I I |
0060 715-05024 479.800 m I 213.00000 102197.40] 350.00000 167930.00]| 225.00000 107955.00
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0061 715-05048 3820.800 m I 16.50000 63043.20] 15.00000 57312.00] 15.00000 57312.00
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0062 715-05149 852.400 m I 81.00000 69044 .40] 200.00000 170480.00] 100.00000 85240.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0063 715-05151 176.900 m I 90.00000 15921.00] 215.00000 38033.50] 110.00000 19459.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0064 715-05152 109.300 m I 110.00000 12023.00] 220.00000 2404600 115.00000 12569.50
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0065 715-05153 34.700 m I 124 .50000 4320.15] 255.00000 8848.50]| 130.00000 4511.00
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0066 715-05154 25.900 m I 137.60000 3563.84] 280.00000 7252.00] 150.00000 3885.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0067 715-05156 259.600 m I 169.00000 43872.40] 325.00000 84370.00] 180.00000 46728.00
PIPE, TYPE 2, CIRCULAR, 750 mm I | |
0068 715-05159 516.500 m I 305.00000 157532.50] 425.00000 219512.50] 275.00000 142037.50
PIPE, TYPE 2, CIRCULAR, 1050 mm I I |
0069 715-05162 366.100 m I 408.00000 149368.80]| 710.00000 259931.00] 370.00000 135457.00
PIPE, TYPE 2, CIRCULAR, 1350 mm I | |
0070 715-05163 104.000 m I 499.00000 51896.00] 740.00000 76960.00] 460.00000 47840.00
PIPE, TYPE 2, CIRCULAR, 1500 mm I I |
0071 716-07630 10.400 m I 1150.00000 11960.00] 2800.00000 29120.00] 1000.00000 10400.00
PIPE INSTALLATION, TRENCHLESS, 300 mm | | |
0072 716-07636 44.400 m I 1250.00000 55500.00] 3800.00000 168720.00] 1500.00000 66600.00
PIPE INSTALLATION, TRENCHLESS, 1050 mm | I |
0073 718-06532 1000.000 m I 3.20000 3200.00] 2.40000 2400.00] 3.60000 3600.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0074 718-52610 863.500 m3 | 37.55000 3242443 20.00000 17270.00] 55.00000 47492 .50
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
301 -6
TABULATION OF BIDS

SIGN, SHEET ENCAPSULATED LENS WITH

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 718-99153 13145.500 m2 | 0.93000 12225.32] 1.00000 13145.50] 1.70000 22347.35
GEOTEXTILES FOR UNDERDRAIN I I |
0076 720-44000 15.000 EACH | 550.00000 8250.00] 629.80000 9447 .00 465.00000 6975.00
CASTING, ADJUST TO GRADE I I |
0077 720-45410 16.000 EACH | 2460.00000 39360.00] 2500.00000 40000.00] 2330.00000 37280.00
MANHOLE, C4 I I |
0078 720-93501 9.000 EACH | 7450.00000 67050.00] 8500.00000 76500.00] 7900.00000 71100.00
MANHOLE, L4 I I |
0079 720-94612 18.000 EACH | 3635.00000 65430.00] 5500.00000 99000.00] 4880.00000 87840.00
MANHOLE, K4 I I |
0080 720-95335 5.000 EACH | 10300.00000 51500.00]  11000.00000 55000.00]  10300.00000 51500.00
MANHOLE, M4 I I |
0081 720-95422 17.000 EACH | 2835.00000 48195.00] 3500.00000 59500.00] 3280.00000 55760.00
MANHOLE, J4 I I |
0082 720-98174 56.000 EACH | 2150.00000 120400.00]| 1900.00000 106400.00]| 2210.00000 123760.00
INLET, B15 I I |
0083 720-98555 49.000 EACH | 2150.00000 105350.00] 2200.00000 107800.00] 2260.00000 110740.00
INLET, C15 I I |
0084 801-04308 7.000 EACH | 495.00000 3465.00]| 44500000 3115.00] 500.00000 3500.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0085 801-06625 52.000 EACH | 130.00000 6760.00] 122.00000 6344.00] 135.00000 7020.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0086 801-06640 43.000 EACH | 167 .00000 7181.00] 158.00000 6794.00] 180.00000 7740.00
CONSTRUCTION SIGN, A I I |
0087 801-06775 LUMP |  30100.00000 30100.00]  14000.00000 14000.00] 150000.00000 150000.00
MAINTAINING TRAFFIC I | |
0088 801-07118 50.400 m I 48_75000 2457.00] 4600000 2318.40] 52.00000 2620.80
BARRICADE, 111-A I I |
0089 802-05704 91.700 m I 2440000 2237.48| 28.00000 2567.60]| 6600000 6052 .20
SIGN POST, SQUARE, 1, UNREINFORCED I | |
ANCHOR BASE I I |
0090 802-76025 4.500 m2 | 200.00000 900.00] 180.00000 810.00] 300.00000 1350.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0091 802-76035 20.620 m2 | 205.00000 4227.10] 180.00000 3711.60] 410.00000 8454.20
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0092 802-76045 9.920 m2 | 230.00000 2281.60] 200.00000 1984.00] 265.00000 2628.80
| | |
| | |

LEGEND, 3.18 mm THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

04/25/07
301 -7

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER  : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 805-01815 4.000 EACH | 224500000 8980.00] 2885.00000 11540.00] 2360.00000 9440.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0094 805-01842 9.000 EACH | 1070.00000 9630.00]| 660.00000 5940.00]| 910.00000 8190.00
HANDHOLE, SIGNAL I I |
0095 805-06592 273.000 m I 61.00000 16653.00] 48.00000 13104.00] 52.00000 14196.00
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0096 805-06834 1.000 EACH | 9325.00000 9325.00]| 9200.00000 9200.00] 9310.00000 9310.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0097 805-78205 4.000 EACH | 525.00000 2100.00] 576.00000 2304.00] 540.00000 2160.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0098 805-78230 4.000 EACH | 785.00000 3140.00] 800.00000 3200.00] 900.00000 3600.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0099 805-78415 4.000 EACH | 1375.00000 5500.00] 1400.00000 5600.00] 1620.00000 6480.00
SPAN, CATENARY, AND TETHER I | |
0100 805-78420 4.000 EACH | 263.00000 1052.00] 250.00000 1000.00] 220.00000 880.00
DISCONNECT HANGER I I |
0101 805-78445 1.000 EACH | 571.00000 571.00] 500.00000 500.00] 765.00000 765.00
SIGNAL SERVICE I | |
0102 805-78467 50.000 m I 10.50000 525.00] 1.00000 50.00] 7.30000 365.00
SIGNAL CABLE, 3C 8GA. I I |
0103 805-78480 39.000 m I 7.30000 284.70] 3.60000 140.40] 3.70000 144.30
SIGNAL CABLE, 3C 14GA. I I |
0104 805-78485 20.000 m I 9.65000 193.00] 4.30000 86.00] 4.40000 88.00
SIGNAL CABLE, 5C 14GA. I I |
0105 805-78490 256.000 m I 8.90000 2278.40] 5.00000 1280.00] 5.10000 1305.60
SIGNAL CABLE, 7C 14GA. I I |
0106 805-78510 880.000 m I 5.10000 4488 .00 2.90000 2552.00] 3.20000 2816.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0107 805-78746 464.000 m I 34.00000 15776.00] 30.00000 13920.00] 32.00000 14848.00
PREFORMED LOOP DETECTORS I I |
0108 805-78925 1.000 EACH | 1399.00000 1399.00] 700.00000 700.00] 1140.00000 1140.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0109 805-81032 4.000 EACH | 3390.00000 13560.00] 3480.00000 13920.00] 3650.00000 14600.00
SIGNAL STRAIN POLE, STEEL, 9.2m I I |
0110 805-92504 6.000 EACH | 270.00000 1620.00] 230.00000 1380.00] 260.00000 1560.00
| | |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

301 -8

04/25/07

ENGINEER"S ESTIMATE: $ 7,304,705.21 ROUTE :
CALL ORDER : 301 CONTRACT ID : R -29129-A COUNTIES : VIGO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 37-0797609 IC 2 ) 35-1212938 IC 3 ) 35-1875662
|FEUTZ CONTRACTORS, INC. |ATLAS EXCAVATING INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0111 808-04298 7.000 EACH | 387.00000 2709.00] 365.00000 2555.00] 410.00000 2870.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (R X R) | | |
0112 808-06701 816.000 m | 0.98000 799.68] 0.92000 750.72] 1.00000 816.00
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0113 808-06703 495.000 m | 0.98000 485.10] 0.92000 455_40] 1.00000 495.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0114 808-75245 4982.000 m | 0.98000 4882.36] 0.92000 4583 .44 1.00000 4982.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0115 808-75297 147.200 m | 13.35000 1965.12] 12.60000 1854.72] 14.00000 2060.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm , 600mm | | |
0116 808-75300 503.300 m | 3.35000 1686.06] 3.15000 1585.40] 3.50000 1761.55
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm , 150mm | | |
0117 808-75320 9.000 EACH | 90.00000 810.00] 85.00000 765.00] 95.00000 855.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0118 808-75325 7.000 EACH | 127.00000 889.00] 120.00000 840.00] 135.00000 945.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 6,278,034.38] $ 6,978,368.66] $ 7,077,335.95
------------------------------------------ e T T E R
CONTRACT TOTALS | $ 6,278,034.38] $ 6,978,368.66] $ 7,077,335.95




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : HENDRICKS

PROJECT(S)

: 9320365

1,486,035.48
1,758,000.00
1,909,909.00

DATE : 04/25/07
PAGE : 311 -1

% OVER
LOW BID

100.0000%
118.3013%
128.5238%

CALL ORDER 311 CONTRACT ID : R -29299-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 09/30/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1151771 CALUMET ASPHALT PAVING CO. INC

2 35-0918397 RIETH RILEY CONSTRUCTION

3 35-1875662 CRIDER & CRIDER, INC.

4 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC

2,794,981.01

188.0831%



ENGINEER"S ESTIMATE: $ 2,371,000.00
CALL ORDER 311
LETTING DATE : 02/21/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29299-A

: CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

HENDRICKS

DATE :
PAGE :

04/25/07
311 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 BIKE AND PEDESTRIAN FACILITIES

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 7.000 MOS
FIELD OFFICE, B

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
0006 202-01000 LUMP

STRUCTURES AND OBSTRUCTIONS, REMOVE
0007 202-52710 36.000 SYS
SIDEWALK, CONCRETE, REMOVE
0008 203-02000 5090.000 CYS
EXCAVATION, COMMON

0009 203-90014 1.000 STA
LINEAR GRADING
0010 205-02236 7.000 EACH

TEMPORARY EROSION AND SEDIMENT CONTROL,
DROP INLET PROTECTION

0011 205-06932 12.000 LFT
TEMPORARY CHECK DAM, STRAW BALES

0012 205-06937 1666.000 LFT
TEMPORARY SILT FENCE

0013 211-07454
STRUCTURE BACKFILL

1701.000 CYS

0014 213-08058 372.000 CYS
FLOWABLE BACKFILL

0015 301-07448 788.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0016 303-04489 986.000 TON
COMPACTED CRUSHED AGGREGATE, 8

0017 306-08043 463.000 SYS

MILLING, TRANSITION

|
|
|
I
+
1
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

1 ) 35-1151771
ALUMET ASPHALT PAVING CO.

8600.

2100.

74000.
55000.
21.
13.
415.

85.

28.

32.
72.
22.
16.

14.

UNIT PRICE
____________________________ B S

00000

00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

.44000

60000

00000

00000

00000

00000

2 ) 35-0918397
IETH RILEY CONSTRUCTION

AMOUNT| UNIT PRICE AMOUNT

| |
8600.00]  8775.00000 8775.00]
| |
14700.00]  2700.00000 18900.00]
| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
74000.00]  87900.00000 87900.00]
| |
55000.00]  20000.00000 20000.00]
| |

756.00] 21.00000 756.00]

| |
66170.00] 29.00000 147610.00]
| |

415.00]  3500.00000 3500.00]

| |

595.00] 75.00000 525.00]

| |

| |

336.00] 15.00000 180.00]

| |
2399.04| 1.25000 2082.50]
| |
5545260 29.00000 49329.00]
| |
26784.00] 110.00000 40920.00]|
| |
17336.00] 40.00000 31520.00]
| |
15776.00] 41.00000 40426.00]|
| |
6482.00] 14.00000 6482.00]
| |

3 ) 35-1875662
RIDER & CRIDER,

UNIT PRICE

94500.

100000.

10.

27.

80.

25.

30.

14.

-16000

.00000

.00000

.00000

00000

00000

00000

.00000

-00000

.00000

-00000

.25000

00000

00000

00000

00000

00000

INC.

AMOUN

38116.

14000.

1.

94500.

100000.

360.

203600.

2000.

525.

180.

2082.

45927 .

29760.

19700.

29580.

6482.

T

16

00

.00

00

00

00

00

00

00

00

00

50

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
311 -3
TABULATION OF BIDS

MOBILIZATION AND DEMOBILIZATION FOR

ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1875662
ICALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 402-07432 432.000 TON | 65.00000 28080.00] 96.00000 41472 .00] 65.00000 28080.00
HMA SURFACE, TYPE A I I |
0019 402-07435 456.000 TON | 57.00000 25992.00] 99.00000 45144 .00 57.00000 25992.00
HMA INTERMEDIATE, TYPE A I I |
0020 402-07440 374.000 TON | 50.00000 18700.00] 92.00000 34408.00] 50.00000 18700.00
HMA BASE, TYPE A I I |
0021 402-07450 74.000 TON | 80.00000 5920.00] 143.00000 10582.00] 80.00000 5920.00
HMA WEDGE AND LEVEL, TYPE A I I |
0022 406-05520 2.000 TON | 500.00000 1000.00] 400.00000 800.00] 500.00000 1000.00
ASPHALT FOR TACK COAT I I |
0023 601-04849 50.000 LFT | 10.50000 525.00] 10.50000 525.00] 10.50000 525.00
POST , U CHANNEL I I |
0024 603-03692 330.000 LFT | 25.00000 8250.00] 47 .50000 15675.00] 4750000 15675.00
FENCE, WOOD I I |
0025 604-06070 98.000 SYS | 45_00000 4410.00] 45_00000 4410.00] 4500000 4410.00
SIDEWALK, CONCRETE I I |
0026 604-07899 166.000 SYS | 110.00000 18260.00] 110.00000 18260.00] 110.00000 18260.00
CURB RAMP, CONCRETE, E I I |
0027 604-07901 39.000 SYS | 110.00000 4290.00] 110.00000 4290.00] 110.00000 4290.00
CURB RAMP, CONCRETE, G I I |
0028 605-06120 1044.000 LFT | 15.00000 15660.00] 22.50000 23490.00] 15.00000 15660.00
CURB, CONCRETE I | |
0029 605-06140 97.000 LFT | 30.00000 2910.00] 30.00000 2910.00] 30.00000 2910.00
CURB AND GUTTER, CONCRETE I I |
0030 605-97937 491.000 LFT | 20.00000 9820.00] 21.00000 10311.00] 20.00000 9820.00
CURB AND GUTTER, CONCRETE, ROLL I | |
0031 607-01910 3.000 EACH | 750.00000 2250.00] 1000.00000 3000.00] 750.00000 2250.00
TURNOUT, CONCRETE I I |
0032 610-07712 122.000 SYS | 50.00000 6100.00] 75.00000 9150.00] 50.00000 6100.00
PCCP FOR APPROACHES, 6 IN. I | |
0033 611-95023 2.000 EACH | 225.00000 450.00] 225.00000 450.00] 225.00000 450.00
MAILBOX ASSEMBLY, RESET I I |
0034 616-02320 292.000 SYS | 1.10000 321.20] 4.00000 1168.00] 3.00000 876.00
GEOTEXTILES I | |
0035 616-06405 187.000 TON | 22.00000 4114.00] 35.00000 6545.00]| 40.00000 7480.00
RIPRAP, REVETMENT I I |
0036 621-01004 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
311 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1875662
ICALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 621-01935 160.000 LBS | 40.25000 6440.00] 2.65000 424 _00] 2.65000 424_00
SEED MIXTURE, A I I |
0038 621-04316 621.000 LFT | 3.55000 2204 .55 2.50000 1552_50] 2.50000 1552 .50
SPADE EDGE I I |
0039 621-06570 1258.000 CYS | 12.50000 15725.00] 55.00000 69190.00] 2.50000 3145.00
TOP SOIL I I |
0040 621-06574 329.000 SYS | 8.30000 2730.70] 3.50000 1151.50] 3.50000 1151.50
SODDING I I |
0041 621-98038 206.000 CYS | 69.50000 14317.00] 30.00000 6180.00] 30.00000 6180.00
MULCH, HARDWOOD SHREDDED BARK I I |
0042 622-05654 1291.000 EACH | 14.55000 18784.05] 2400000 30984.00] 2400000 30984.00
PLANT, PERENNIAL I I |
0043 703-06029 150.000 LBS | 10.00000 1500.00] 7.00000 1050.00] 2.50000 375.00
REINFORCING BARS, EPOXY COATED I I |
0044 714-01366 1790.000 LFT | 430.00000 769700.00]| 450.00000 805500.00] 540.00000 966600.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 4 FT. , 10 FT X 4 FT.| | I
WITH END SECTIONS PROTECTIVE GRATES I I |
0045 714-06660 17.000 SYS | 1140.00000 19380.00] 450.00000 7650.00] 1500.00000 25500.00
WINGWALL I I |
0046 715-05147 9.000 LFT | 100.00000 900.00] 33.00000 297.00] 40.00000 360.00
PIPE, TYPE 2, CIRCULAR, 8 IN. I | |
0047 715-05149 35.000 LFT | 97.00000 3395.00] 5400000 1890.00] 35.00000 1225.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0048 715-05151 299.000 LFT | 100.00000 29900.00] 4200000 12558.00] 37.00000 11063.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0049 715-05152 122.000 LFT | 105.00000 12810.00] 77.00000 9394.00] 39.00000 4758.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0050 715-08282 82.000 TON | 80.00000 6560.00] 97.00000 7954.00] 100.00000 8200.00
HMA FOR STRUCTURE INSTALLATION, TYPE A | | I
0051 720-01894 7.000 EACH | 1150.00000 8050.00] 800.00000 5600.00] 700.00000 4900.00
CASTING, FURNISH AND ADJUST TO GRADE I I |
0052 720-45155 1.000 EACH | 2105.00000 2105.00] 2200.00000 2200.00] 1400.00000 1400.00
INLET, M10, MODIFIED I | |
0053 720-45335 4.000 EACH | 2100.00000 8400.00] 1800.00000 7200.00] 1300.00000 5200.00
CATCH BASIN, E7, MODIFIED I I |
0054 720-45340 1.000 EACH | 2300.00000 2300.00] 2000.00000 2000.00] 2800.00000 2800.00
CATCH BASIN, J10, MODIFIED | I I
0055 720-95164 3.000 EACH | 2400.00000 7200.00] 2450.00000 7350.00] 2100.00000 6300.00
| | |

CATCH BASIN, B15, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
311 -5
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,

ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1875662
ICALUMET ASPHALT PAVING CO. 1 |RIETH RILEY CONSTRUCTION ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 720-96422 9.000 EACH | 1550.00000 13950.00] 1900.00000 17100.00] 1150.00000 10350.00
INLET, A, MODIFIED I I |
0057 722-60824 612.000 SYS | 11.00000 6732.00] 10.00000 6120.00] 11.00000 6732.00
SURFACE MILLING I I |
0058 732-02498 LUMP | 7900.00000 7900.00]  20000.00000 20000.00]  10000.00000 10000.00
WATER MAIN, RELOCATE I I |
0059 801-04308 2.000 EACH | 495.00000 990.00] 495.00000 990.00] 49500000 990.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0060 801-06624 8.000 EACH | 5.00000 40.00] 5.00000 40.00] 5.00000 40.00
STANDARD BARRICADE, I11B, WITH SIGNS I I |
0061 801-06625 13.000 EACH | 65.00000 845.00] 65.00000 845.00] 65.00000 845.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 17.000 EACH | 138.00000 2346.00] 138.00000 2346.00] 138.00000 2346.00
CONSTRUCTION SIGN, A I I |
0063 801-06645 9.000 EACH | 5.00000 45_00] 5.00000 45.00] 5.00000 45_00
CONSTRUCTION SIGN, B I I |
0064 801-06775 LUMP | 2700.00000 2700.00] 22661.16000 22661.16]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0065 802-76025 60.750 SFT | 41.00000 2490.75| 41.00000 2490.75| 41.00000 2490.75
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS , 0.080 IN. | | |
THICKNESS I | |
0066 802-76045 56.750 SFT | 21.50000 1220.13] 21.50000 1220.13] 21.50000 1220.13
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS , 0.125 IN | I |
THICKNESS I | |
0067 802-97428 341.250 LFT | 2485000 8480.06| 2485000 8480.06| 2485000 8480.06
POST, TUBULAR I I |
0068 808-06703 718.000 LFT | 0.80000 574.40] 0.80000 574.40] 0.80000 574.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0069 808-06724 5.000 EACH | 45_00000 225.00] 4500000 225.00] 4500000 225.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
ONLY PED I I |
0070 808-06724 5.000 EACH | 60.00000 300.00] 60.00000 300.00] 60.00000 300.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
ONLY XING I I |
0071 808-75272 155.000 LFT | 8.00000 1240.00] 8.00000 1240.00] 8.00000 1240.00
| | |
| | |

SOLID, WHITE, CROSSHATCH LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
311 -6

ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-0918397 IC 3 ) 35-1875662
ICALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0072 808-75297 150.000 LFT | 8.00000 1200.00] 8.00000 1200.00] 8.00000 1200.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I | I
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 1,486,035.48]| $ 1,758,000.00]| $ 1,909,909.00
------------------------------------------ A
CONTRACT TOTALS I $ 1,486,035.48] $ 1,758,000.00] $ 1,909,909.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 311 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 05-0558668 1C ) 1C )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BIKE AND PEDESTRIAN FACILITIES
| | |
0001 105-06845 LUMP | 25392.61000 25392.61] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 1841.79000 12892.53] |
FIELD OFFICE, B I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 139749.05000 139749.05| |
MOBILIZATION AND DEMOBILIZATION I | |
0006 202-01000 LUMP | 142143.81000 142143 .81] |
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0007 202-52710 36.000 SYS | 17.22000 619.92] |
SIDEWALK, CONCRETE, REMOVE I | |
0008 203-02000 5090.000 CYS | 13.69000 69682.10] |
EXCAVATION, COMMON I I |
0009 203-90014 1.000 STA | 5969.61000 5969.61| |
LINEAR GRADING | | |
0010 205-02236 7.000 EACH | 270.96000 1896.72] |
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
DROP INLET PROTECTION I I |
0011 205-06932 12.000 LFT | 60.14000 721.68]| |
TEMPORARY CHECK DAM, STRAW BALES I | |
0012 205-06937 1666.000 LFT | 4.48000 7463.68| |
TEMPORARY SILT FENCE I I |
0013 211-07454 1701.000 CYS | 21.70000 36911.70] |
STRUCTURE BACKFILL I | |
0014 213-08058 372.000 CYS | 68.05000 25314.60] |
FLOWABLE BACKFILL I I |
0015 301-07448 788.000 TON | 21.81000 17186.28] |
COMPACTED AGGREGATE, NO. 53, BASE I | |
0016 303-04489 986.000 TON | 12.94000 12758.84]| |
COMPACTED CRUSHED AGGREGATE, 8 I I |
0017 306-08043 463.000 SYS | 14.76000 6833.88]| |
MILLING, TRANSITION I | |
0018 402-07432 432.000 TON | 68.51000 29596.32] |
| | |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 311 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 402-07435 456.000 TON | 60.08000 27396.48] |
HMA INTERMEDIATE, TYPE A I I |
0020 402-07440 374.000 TON | 52.70000 19709.80] |
HMA BASE, TYPE A I I |
0021 402-07450 74.000 TON | 84.32000 6239.68| |
HMA WEDGE AND LEVEL, TYPE A I I |
0022 406-05520 2.000 TON | 527.02000 1054.04] |
ASPHALT FOR TACK COAT I I |
0023 601-04849 50.000 LFT | 21.08000 1054.00] |
POST , U CHANNEL I I |
0024 603-03692 330.000 LFT | 26.35000 8695.50]| |
FENCE, WOOD I I |
0025 604-06070 98.000 SYS | 45.01000 4410.98] |
SIDEWALK, CONCRETE I I |
0026 604-07899 166.000 SYS | 164 .39000 27288.74| |
CURB RAMP, CONCRETE, E I I |
0027 604-07901 39.000 SYS | 171.67000 6695.13] |
CURB RAMP, CONCRETE, G I I |
0028 605-06120 1044.000 LFT | 16.62000 17351.28] |
CURB, CONCRETE I I |
0029 605-06140 97.000 LFT | 25.17000 2441 .49 |
CURB AND GUTTER, CONCRETE I | |
0030 605-97937 491.000 LFT | 24.26000 11911.66] |
CURB AND GUTTER, CONCRETE, ROLL I I |
0031 607-01910 3.000 EACH | 122644000 3679.32] |
TURNOUT, CONCRETE I | |
0032 610-07712 122.000 SYS | 61.31000 7479.82| |
PCCP FOR APPROACHES, 6 IN. I I |
0033 611-95023 2.000 EACH | 699.18000 1398.36] |
MAILBOX ASSEMBLY, RESET I | |
0034 616-02320 292.000 SYS | 2.70000 788.40] |
GEOTEXTILES I I |
0035 616-06405 187.000 TON | 22.21000 4153.27| |
RIPRAP, REVETMENT I | |
0036 621-01004 1.000 EACH | 527.02000 527.02] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0037 621-01935 160.000 LBS | 2.79000 446.40] |
| | |

SEED MIXTURE, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 311 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,371,000.00 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -29299-A COUNTIES : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 621-04316 621.000 LFT | 2.64000 1639._44] |
SPADE EDGE I I |
0039 621-06570 1258.000 CYS | 28.62000 36003.96] |
TOP SOIL I I |
0040 621-06574 329.000 SYS | 3.69000 1214.01] |
SODDING I I |
0041 621-98038 206.000 CYS | 31.62000 6513.72| |
MULCH, HARDWOOD SHREDDED BARK I I |
0042 622-05654 1291.000 EACH | 25.30000 32662.30] |
PLANT, PERENNIAL I I |
0043 703-06029 150.000 LBS | 2.84000 426.00] |
REINFORCING BARS, EPOXY COATED I I |
0044 714-01366 1790.000 LFT | 899.48000 1610069.20]| |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 4 FT. , 10 FT X 4 FT.| I |
WITH END SECTIONS PROTECTIVE GRATES I I |
0045 714-06660 17.000 SYS | 925.48000 15733.16] |
WINGWALL I I |
0046 715-05147 9.000 LFT | 220.65000 198585 |
PIPE, TYPE 2, CIRCULAR, 8 IN. I I |
0047 715-05149 35.000 LFT | 159.24000 5573.40] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0048 715-05151 299.000 LFT | 93.58000 27980.42] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0049 715-05152 122.000 LFT | 103.20000 12590.40] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0050 715-08282 82.000 TON | 279.95000 22955.90] |
HMA FOR STRUCTURE INSTALLATION, TYPE A | I |
0051 720-01894 7.000 EACH | 1670.44000 11693.08] |
CASTING, FURNISH AND ADJUST TO GRADE I | |
0052 720-45155 1.000 EACH | 224913000 2249_13| |
INLET, M10, MODIFIED I I |
0053 720-45335 4.000 EACH | 2278.14000 9112.56] |
CATCH BASIN, E7, MODIFIED I | |
0054 720-45340 1.000 EACH | 244638000 244638 |
CATCH BASIN, J10, MODIFIED I I |
0055 720-95164 3.000 EACH | 3043.92000 9131.76] |
CATCH BASIN, B15, MODIFIED I I I
0056 720-96422 9.000 EACH | 198678000 17881.02] |
| | |

INLET, A, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION : 04/25/07
: 311 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,371,000.00 :
CALL ORDER : 311 CONTRACT ID : R -29299-A : HENDRICKS
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 722-60824 612.000 SYS | 11.59000 7093.08] |
SURFACE MILLING I I |
0058 732-02498 LUMP | 221689.92000 221689.92| |
WATER MAIN, RELOCATE I I |
0059 801-04308 2.000 EACH | 521.75000 1043.50] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0060 801-06624 8.000 EACH | 5.27000 42.16| |
STANDARD BARRICADE, I11B, WITH SIGNS I I |
0061 801-06625 13.000 EACH | 68.51000 890.63] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 17.000 EACH | 14546000 2472.82| |
CONSTRUCTION SIGN, A I I |
0063 801-06645 9.000 EACH | 5.27000 47._43] |
CONSTRUCTION SIGN, B I I |
0064 801-06775 LUMP |  33615.73000 33615.73] |
MAINTAINING TRAFFIC I I |
0065 802-76025 60.750 SFT | 15.17000 921.58] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS , 0.080 IN. | I |
THICKNESS I I |
0066 802-76045 56.750 SFT | 25.60000 1452_80] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS , 0.125 IN | I |
THICKNESS I I |
0067 802-97428 341.250 LFT | 18.36000 6265.35| |
POST, TUBULAR I | |
0068 808-06703 718.000 LFT | 0.84000 603.12] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0069 808-06724 5.000 EACH | 4743000 237.15] |
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | | |
ONLY PED I I |
0070 808-06724 5.000 EACH | 63.24000 316.20] |
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
ONLY XING I | |
0071 808-75272 155.000 LFT | 8.43000 1306.65| |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0072 808-75297 150.000 LFT | 8.43000 1264.50] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
SECTION TOTALS I $ 2,794,981.01] $ | $
------------------------------------------ A e
CONTRACT TOTALS I $ 2,794,981.01] $ 0.00] $




CALL ORDER
LETTING DATE

341
02/21/07 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION : R

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

URAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
RS-28823-A

65
06/29/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-0844079
2  35-1357381

PAUL H ROHE COMPANY
DAVE O MARA CONTRACTOR

DATE : 04/25/07
PAGE : 341 -1
COUNTIES : RIPLEY
PROJECT(S) : 0600268
TOTAL % OVER
BID LOW BID
$ 665,375.45 100.0000%

$ 668,250.00 100.4320%



INDIANA DEPARTMENT OF TRANSPORTATION - 04/25/07
341 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,001,099.85 ROUTE : SR 229
CALL ORDER 341 CONTRACT ID : RS-28823-A COUNTIES : RIPLEY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 | 2 ) 35-1357381 | )
|PAUL H ROHE COMPANY |DAVE O"MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 ASHPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4000.00000 4000.00] 4000.00000 4000.00]
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 1500.00000 9000.00] 1000.00000 6000.00]
FIELD OFFICE, B | | 1
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 9290.00000 9290.00] 25000.00000 25000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0007 303-01180 1579.000 TON | 20.00000 31580.00] 19.00000 30001.00]
COMPACTED AGGREGATE, NO. 53 | | |
0008 304-07490 500.000 TON | 60.00000 30000.00] 67.50000 33750.00]
HMA PATCHING, TYPE B | | |
0009 306-08033 105235.000 SYS | 0.28000 29465.80] 0.30000 31570.50]
MILLING, ASPHALT, 1 IN. | | |
0010 306-08043 2060.000 SYS | 0.50000 1030.00] 1.00000 2060.00]
MILLING, TRANSITION | | 1
0011 306-08432 9178.000 SYS | 0.30000 2753.40] 1.00000 9178.00]
MILLING, APPROACH | | |
0012 401-07321 8806.000 TON | 43.00000 378658.00] 40.00000 352240.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0013 402-07433 407.000 TON | 54.00000 21978.00] 50.00000 20350.00]
HMA SURFACE, TYPE B | | |
0014 402-07451 300.000 TON | 58.00000 17400.00] 60.00000 18000.00]
HMA WEDGE AND LEVEL, TYPE B | | |
0015 406-05520 41.000 TON | 200.00000 8200.00] 300.00000 12300.00]
ASPHALT FOR TACK COAT | | |
0016 610-07487 758.000 TON | 80.00000 60640.00] 75.00000 56850.00]
HMA FOR APPROACHES, TYPE B | | 1
0017 615-06527 3.000 EACH | 425.00000 1275.00] 750.00000 2250.00]
MONUMENT, SECTION CORNER | | |
0018 801-06203 4340.000 LFT | 0.35000 1519.00] 1.00000 4340.00]
| | |

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 341 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 1,001,099.85 ROUTE : SR 229
CALL ORDER : 341 CONTRACT ID : RS-28823-A COUNTIES : RIPLEY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 IC 2 ) 35-1357381 1C )
[PAUL H ROHE COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 801-06207 4340.000 LFT | 1.00000 4340.00] 0.25000 1085.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0020 801-06640 29.000 EACH | 150.00000 4350.00] 160.00000 4640.00]
CONSTRUCTION SIGN, A I | |
0021 801-06775 LUMP |  15500.00000 15500.00]  16455.50000 16455.50]
MAINTAINING TRAFFIC I I |
0022 808-06712 4684.000 LFT | 0.10000 468.40] 0.10000 468_40]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0023 808-06713 86266.000 LFT | 0.10000 8626.60]| 0.10000 8626.60]|
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0024 808-06714 59800.000 LFT | 0.10000 5980.00]| 0.10000 5980.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0025 808-75297 20.000 LFT | 20.00000 400.00] 25.00000 500.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0026 808-75996 982.000 EACH | 4.50000 4419.00] 7.00000 6874.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0027 808-75998 983.000 EACH | 14.75000 14499.25] 16.00000 15728.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS I $ 665,375.45] $ 668,250.00] $
—————————————————————————————————————————— ey
|




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 351 -1
VENDOR RANKING

CALL ORDER : 351 CONTRACT ID : RS-28828-A COUNTIES : MORGAN JOHNSON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600271
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1418333 ROGERS GROUP, INC. $ 942,734.26 100.0000%
2  35-1139301 E & B PAVING INC $ 985,700.00 104.5576%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 987,645.35 104.7639%
4 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,007,526.48 106.8728%
5 31-4351261 SHELLY & SANDS INC $ 1,049,012.37 111.2734%
6  35-0918397 RIETH RILEY CONSTRUCTION $ 1,061,861.40 112.6363%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 351 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,295,376.14 ROUTE : 144
CALL ORDER : 351 CONTRACT ID : RS-28828-A COUNTIES : MORGAN JOHNSON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1418333 | 2 ) 35-1139301 | 3 ) 35-1151771
|ROGERS GROUP, IE & B PAVING INC |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3500.00000 3500.00] 10000.00000 10000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 6.000 MOS | 1800.00000 10800.00] 3000.00000 18000.00] 1500.00000 9000.00
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  45000.00000 45000.00]  49285.00000 49285.00]  39000.00000 39000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-07449 1346.000 TON | 24.00000 32304.00] 20.00000 26920.00] 23.00000 30958.00
COMPACTED AGGREGATE, NO. 73 I I |
0008 304-07491 500.000 TON | 120.00000 60000.00] 100.00000 50000.00] 110.00000 55000.00
HMA PATCHING, TYPE C I I |
0009 306-08034 103199.000 SYS | 0.15000 15479.85] 0.30000 30959.70] 0.60000 61919.40
MILLING, ASPHALT, 1 1/2 IN. I | |
0010 306-08043 1780.000 SYS | 2.65000 4717.00] 0.30000 534.00] 0.80000 1424 .00
MILLING, TRANSITION I I |
0011 306-08432 17813.000 SYS | 2.15000 38297.95| 0.30000 5343.90] 1.80000 32063.40
MILLING, APPROACH | | |
0012 401-06264 LUMP | 5000.00000 5000.00]  10000.00000 10000.00] 1500.00000 1500.00
PROFILOGRAPH, HMA I I |
0013 401-07328 8661.000 TON | 54 _50000 472024.50] 55_00000 476355_00] 61.25000 53048625
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0014 402-07452 500.000 TON | 76.00000 38000.00] 50.00000 25000.00] 68.70000 34350.00
HMA WEDGE AND LEVEL, TYPE C I I |
0015 406-05520 37.000 TON | 250.00000 9250.00] 335.00000 12395.00] 200.00000 7400.00
ASPHALT FOR TACK COAT | | |
0016 610-07488 1470.000 TON | 80.75000 118702.50] 90.00000 132300.00] 66.00000 97020.00
HMA FOR APPROACHES, TYPE C I I |
0017 615-06525 1.000 EACH | 525.00000 525.00] 750.00000 750.00] 700.00000 700.00
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0018 720-44000 4.000 EACH | 425.00000 1700.00] 750.00000 3000.00] 450.00000 1800.00
| | |

CASTING, ADJUST TO GRADE



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 351 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,295,376.14 ROUTE : 144
CALL ORDER : 351 CONTRACT ID : RS-28828-A COUNTIES : MORGAN JOHNSON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1418333 IC 2 ) 35-1139301 IC 3 ) 35-1151771
|ROGERS GROUP, INC. IE & B PAVING INC |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 801-06203 3732.000 LFT | 0.30000 1119.60] 0.01000 37.32] 0.43000 1604.76
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0020 801-06207 3732.000 LFT | 3.15000 11755.80] 1.50000 5598.00]| 0.82000 3060.24
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0021 801-06640 48.000 EACH | 140.00000 6720.00] 110.00000 5280.00] 110.00000 5280.00
CONSTRUCTION SIGN, A I I |
0022 801-06775 LUMP |  30000.00000 30000.00] 88222.63000 88222.63]  35000.00000 35000.00
MAINTAINING TRAFFIC I | |
0023 805-02503 1125.000 LFT | 0.40000 450.00] 0.35000 393.75] 0.35000 393.75
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0024 805-78510 113.000 LFT | 1.00000 113.00] 1.00000 113.00] 1.00000 113.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0025 805-78795 360.000 LFT | 7.00000 2520.00] 6.50000 2340.00] 6.50000 2340.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-92951 3.000 EACH | 120.00000 360.00] 150.00000 450._00] 150.00000 450.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0027 808-06694 200.000 LFT | 1.00000 200.00] 1.50000 300.00] 1.50000 300.00
LINE, PAINT, SOLID, YELLOW, 8 IN. I I |
0028 808-06712 5115.000 LFT | 0.20000 1023.00] 0.11000 562.65]| 0.11000 562.65
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0029 808-06713 82197.000 LFT | 0.12000 9863.64] 0.11000 9041.67] 0.11000 9041.67
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0030 808-06714 39843.000 LFT | 0.14000 5578.02| 0.11000 4382.73] 0.11000 4382.73
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0031 808-06726 403.000 LFT | 3.80000 1531.40] 4.00000 1612.00] 4.00000 1612.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0032 808-75078 100.000 LFT | 1.90000 190.00] 2.00000 200.00] 2.00000 200.00
TRANSVERSE MARKINGS, PAINT, SOLID, I | |
YELLOW CROSSHATCH LINE, 12 IN. I I |
0033 808-75300 48.000 LFT | 1.75000 84.00] 2.00000 96.00] 2.00000 96.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0034 808-75320 14.000 EACH | 82.00000 1148.00] 80.00000 1120.00] 80.00000 1120.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0035 808-75325 4.000 EACH | 135.00000 540.00] 110.00000 440.00] 110.00000 440.00
| | |
| | |

THERMOPLASTIC, WORD (ONLY)



ENGINEER"S ESTIMATE: $ 1,295,376.14
CALL ORDER : 351

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :

RS-28828-A

ROUTE : 144
COUNTIES :

MORGAN

DATE :
PAGE :

JOHNSON

04/25/07
351 -4

LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1418333 IC 2 ) 35-1139301 IC 3 ) 35-1151771
|ROGERS GROUP, IE & B PAVING INC |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 808-75996 783.000 EACH | 4.00000 3132.00] 4.55000 3562.65] 4.25000 3327.75
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I | |
0037 808-75998 793.000 EACH | 14..00000 11102.00] 1400000 11102.00] 14_75000 11696.75
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS I $ 942,734.26] $ 985,700.00] $ 987,645.35
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 942,734 .26 $ 985,700.00] $ 987,645.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 351 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,295,376.14 ROUTE : 144
CALL ORDER : 351 CONTRACT ID : RS-28828-A COUNTIES : MORGAN JOHNSON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 IC 5 ) 31-4351261 IC 6 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |SHELLY & SANDS INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4000.00000 4000.00]| 4000.00000 4000.00] 4100.00000 4100.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1600.00000 9600.00] 2000.00000 12000.00] 2200.00000 13200.00
FIELD OFFICE, A I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  50000.00000 50000.00]  38000.00000 38000.00]  24500.00000 24500.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-07449 1346.000 TON | 36.00000 4845600 28.56000 38441.76] 28.00000 37688.00
COMPACTED AGGREGATE, NO. 73 | | |
0008 304-07491 500.000 TON | 85.00000 42500.00] 140.00000 70000.00] 88.00000 44000.00
HMA PATCHING, TYPE C I I |
0009 306-08034 103199.000 SYS | 0.42000 43343 .58 0.80000 82559.20] 0.40000 41279.60
MILLING, ASPHALT, 1 1/2 IN. I | |
0010 306-08043 1780.000 SYS | 0.50000 890.00] 2.50000 4450.00] 2.50000 4450.00
MILLING, TRANSITION I I |
0011 306-08432 17813.000 SYS | 2.25000 40079.25| 2.50000 44532 .50 1.40000 24938.20
MILLING, APPROACH I I |
0012 401-06264 LUMP | 1950.00000 1950.00] 2000.00000 2000.00] 3500.00000 3500.00
PROFILOGRAPH, HMA I I |
0013 401-07328 8661.000 TON | 56.00000 485016.00] 58.00000 502338.00] 65.00000 56296500
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0014 402-07452 500.000 TON | 59.00000 29500.00] 43.00000 21500.00] 50.00000 25000.00
HMA WEDGE AND LEVEL, TYPE C I I |
0015 406-05520 37.000 TON | 300.00000 11100.00] 200.00000 7400.00] 300.00000 11100.00
ASPHALT FOR TACK COAT I I |
0016 610-07488 1470.000 TON | 109.00000 160230.00] 110.00000 161700.00] 120.00000 176400.00
HMA FOR APPROACHES, TYPE C I I |
0017 615-06525 1.000 EACH | 525.00000 525.00] 800.00000 800.00] 220.00000 220.00
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0018 720-44000 4.000 EACH | 370.00000 1480.00] 800.00000 3200.00] 485.00000 1940.00
| | |

CASTING, ADJUST TO GRADE



ENGINEER"S ESTIMATE: $ 1,295,376.14

CALL ORDER : 351
LETTING DATE :

SET-ASIDE :

02/21/07 10:00 AM

CONTRACT
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID : RS-28828-A
: SEYMOUR DISTRICT

ROUT!

COUNTIES :

E :

144

MORGAN

DATE :
PAGE :

JOHNSON

04/25/07
351 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 801-06203 3732.000
TEMPORARY PAVEMENT MARKING, 4 IN.
0020 801-06207 3732.000

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0021 801-06640
CONSTRUCTION SIGN, A
0022 801-06775
MAINTAINING TRAFFIC
0023 805-02503 1125.000
CABLE, ROADWAY LOOP, 1C 14GA.
0024 805-78510 113.000
SIGNAL CABLE, 2C 16GA., SHIELDED
0025 805-78795 360.000

48.000

SAW CUT FOR ROADWAY LOOP AND SEALER

0026 805-92951 3.000
SIGNAL DETECTOR HOUSING, ADJUST TO
0027 808-06694 200.000
LINE, PAINT, SOLID, YELLOW, 8 IN.
0028 808-06712 5115.000
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0029 808-06713 82197.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0030 808-06714 39843.000
LINE, PAINT, SOLID, YELLOW, 4 IN.
0031 808-06726 403.000

EACH
LUMP
LFT
LFT
LFT
EACH
GRAD
LFT
LFT
LFT
LFT

LFT

TRANSVERSE MARKINGS, PAINT, STOP LINE,

24 IN.

0032 808-75078 100.000
TRANSVERSE MARKINGS, PAINT, SOLID,
YELLOW CROSSHATCH LINE, 12 IN.

0033 808-75300 48.000

TRANSVERSE MARKINGS, THERMOPLASTIC,

CROSSWALK LINE, 6
0034 808-75320
PAVEMENT MESSAGE MARKINGS,

IN.
14.000

LFT

LFT

EACH

THERMOPLASTIC, LANE INDICATION ARROW

0035 808-75325
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

4.000

EACH

6 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

117.

38500.

85.

115.

00000

00000

.43000

.00000

.25000

.00000

.50000

-11000

.11000

.11000

-00000

.00000

.00000

00000

00000

AMOUN

4291.

5616.

38500.

483.

113.

2610.

375.

300.

562.

9041.

4382.

1612.

200.

96.

1190.

460.

4 ) 35-1917625 IC 5 ) 31-4351261 |

ILESTONE CONTRACTORS, L.P. |SHELLY & SANDS INC |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
____________________________ e

0.65000 242580 0.33000 1231.56]

| |

1.30000 4851 .60] 1.25000 4665.00]

| |

| |

112.00000 5376.00] 11600000 5568.00]

| |

30000.00000 30000.00] 6000.00000 6000.00]

| |

0.36000 405.00] 0.37000 416.25]

| |

1.00000 113.00] 1.05000 118.65]

| |

6.50000 2340.00] 6.85000 2466.00]

| |

160.00000 480.00] 160.00000 480.00]

| |

1.55000 310.00] 1.58000 316.00]

| |

0.11000 562.65| 0.12000 613.80]

| |

0.11000 9041.67] 0.12000 9863.64]

| |

0.11000 4382.73] 0.12000 4781.16]

| |

4.10000 1652.30] 4.25000 1712.75]

| |

| |

2.10000 210.00] 2.10000 210.00]

| |

| |

2.05000 98.40]| 2.10000 100.80]

| |

| |

80.00000 1120.00] 85.00000 1190.00]

I I

115.00000 460.00] 115.00000 460.00]

| |

| |

T

.00

80

00

00

75

00

00

00

00

65

67

73

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 351 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,295,376.14 ROUTE : 144
CALL ORDER  : 351 CONTRACT ID : RS-28828-A COUNTIES : MORGAN JOHNSON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 31-4351261 IC 6 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |SHELLY & SANDS INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0036 808-75996 783.000 EACH | 4.25000 3327.75] 4.50000 3523.50] 5.00000 3915.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I | |
0037 808-75998 793.000 EACH | 14..75000 11696.75] 15_60000 12370.80] 15_00000 11895.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS I $ 1,007,526.48] $ 1,049,012.37] $ 1,061,861.40
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,007,526.48] $ 1,049,012.37] $ 1,061,861.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 361 -1
VENDOR RANKING

CALL ORDER : 361 CONTRACT ID : RS-28833-A COUNTIES : WASHINGTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600283
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O"MARA CONTRACTOR $ 667,907.50 100.0000%
2  35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 726,000.00 108.6977%
3  35-1418333 ROGERS GROUP, INC. $ 958,770.00 143.5483%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
361 -2

ENGINEER"S ESTIMATE: $  845,555.11 ROUTE : 56
CALL ORDER : 361 CONTRACT ID : RS-28833-A COUNTIES : WASHINGTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-2040801 | 3 ) 35-1418333
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |ROGERS GROUP,
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 2300.00000 2300.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 2000.00000 12000.00] 122500000 7350.00] 3000.00000 18000.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  29000.00000 29000.00]  36200.00000 36200.00]  45000.00000 45000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-01180 500.000 TON | 20.00000 10000.00] 18.00000 9000.00] 25.00000 12500.00
COMPACTED AGGREGATE, NO. 53 I I |
0008 304-07491 1500.000 TON | 60.00000 90000.00] 85.00000 127500.00]| 145.00000 217500.00
HMA PATCHING, TYPE C I I |
0009 306-08034 47500.000 SYS | 0.80000 38000.00] 0.85000 40375.00] 1.50000 71250.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0010 306-08043 500.000 SYS | 2.00000 1000.00] 2.35000 1175.00] 5.50000 2750.00
MILLING, TRANSITION I I |
0011 306-08432 11000.000 SYS | 1.50000 16500.00] 2.85000 31350.00] 3.50000 38500.00
MILLING, APPROACH I | |
0012 401-07334 3800.000 TON | 62.00000 235600.00]| 58.00000 220400.00] 70.00000 266000.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0013 402-07434 540.000 TON | 70.00000 37800.00] 58.00000 31320.00] 80.00000 43200.00
HMA SURFACE, TYPE C | | |
0014 402-07452 250.000 TON | 70.00000 17500.00] 58.00000 14500.00] 80.00000 20000.00
HMA WEDGE AND LEVEL, TYPE C I I |
0015 406-05520 16.500 TON | 300.00000 4950.00] 200.00000 3300.00] 350.00000 5775.00
ASPHALT FOR TACK COAT I | |
0016 610-07488 900.000 TON | 75.00000 67500.00] 85.00000 76500.00] 110.00000 99000.00
HMA FOR APPROACHES, TYPE C I I |
0017 615-06525 3.000 EACH | 200.00000 600.00] 1100.00000 3300.00] 500.00000 1500.00
CASTING ADJUSTED TO GRADE, MONUMENT I | |
0018 720-44000 38.000 EACH | 100.00000 3800.00] 325.00000 12350.00] 450.00000 17100.00
| | |

CASTING, ADJUST TO GRADE



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 361 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  845,555.11 ROUTE : 56
CALL ORDER : 361 CONTRACT ID : RS-28833-A COUNTIES : WASHINGTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1418333
IDAVE O MARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 801-06203 1300.000 LFT | 1.00000 1300.00] 0.35000 455_00] 1.00000 1300.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0020 801-06207 1300.000 LFT | 1.00000 1300.00] 1.00000 1300.00] 2.75000 3575.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0021 801-06640 47.000 EACH | 110.00000 5170.00] 105.00000 4935.00] 120.00000 5640.00
CONSTRUCTION SIGN, A I I |
0022 801-06775 LUMP |  40000.00000 40000.00] 56512.20000 56512.20]  35000.00000 35000.00
MAINTAINING TRAFFIC I | |
0023 805-02503 5500.000 LFT | 0.50000 2750.00] 0.36000 1980.00] 0.40000 2200.00
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0024 805-78510 550.000 LFT | 1.00000 550.00] 1.00000 550.00] 1.00000 550.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0025 805-78795 1760.000 LFT | 7.00000 12320.00] 6.60000 11616.00] 7.00000 12320.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0026 805-92951 10.000 EACH | 125.00000 1250.00] 120.00000 1200.00] 125.00000 1250.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0027 808-06703 38400.000 LFT | 0.35000 13440.00] 0.30000 11520.00] 0.30000 11520.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0028 808-75240 1500.000 LFT | 0.35000 525.00] 0.30000 450.00] 0.30000 450.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0029 808-75245 20050.000 LFT | 0.35000 7017.50] 0.30000 6015.00] 0.30000 6015.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0030 808-75278 100.000 LFT | 3.50000 350.00] 3.00000 300.00] 3.50000 350.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | I |
0031 808-75297 245.000 LFT | 6.50000 1592_50] 6.00000 1470.00] 6.50000 1592 .50
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0032 808-75300 340.000 LFT | 1.25000 425.00] 1.00000 340.00] 1.00000 340.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I | |
0033 808-75320 19.000 EACH | 65.00000 1235.00] 60.00000 1140.00] 65.00000 1235.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0034 808-75325 5.000 EACH | 130.00000 650.00] 120.00000 600.00] 135.00000 675.00
| | |
| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 361 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  845,555.11 ROUTE : 56
CALL ORDER  : 361 CONTRACT ID : RS-28833-A COUNTIES : WASHINGTON
LETTING DATE : 02/21/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-2040801 IC 3 ) 35-1418333
IDAVE OMARA CONTRACTOR |GOHMANN ASPHALT & CONSTR., 1 |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 808-75996 300.000 EACH | 12.00000 3600.00] 5.00000 1500.00] 5.00000 1500.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0036 808-75998 311.000 EACH | 22.00000 6842.00] 20.80000 6468.80]| 22.00000 6842.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0037 808-92027 400.000 LFT | 1.50000 600.00] 1.30000 520.00] 1.50000 600.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0038 808-75260 25.000 LFT | 3.50000 87.50] 3.00000 75.00] 3.50000 87.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | | |
0039 808-06705 100.000 LFT | 1.50000 150.00] 1.30000 130.00] 1.50000 150.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
SECTION TOTALS I $ 667,907.50] $ 726,000.00] $ 958,770.00
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 667,907.50] $ 726,000.00] $ 958,770.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 371 -1
VENDOR RANKING

CALL ORDER 371 CONTRACT ID : RS-28989-A COUNTIES : KOSCIUSKO
LETTING DATE : 02/21/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/24/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600330
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-0997978 PHEND & BROWN INC $ 1,468,944.24 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,507,165.68 102.6020%

3  35-1139301 E & B PAVING INC $ 1,561,322.46 106.2887%



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE : 371 -2

TABULATION OF BIDS

04/25/07

ENGINEER"S ESTIMATE: $ 2,112,367.20 ROUTE : SR 15
CALL ORDER : 371 CONTRACT ID : RS-28989-A COUNTIES : KOSCIUSKO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-0997978 IC 2 ) 35-1065659 IC 3 ) 35-1139301
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 650000000 6500.00] 3900.00000 3900.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 1852.00000 11112.00] 158583000 9514.98| 1758.30000 10549.80
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 300.00000 600.00] 75.00000 150.00] 120.00000 240.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 50.00000 600.00] 30.00000 360.00] 120.00000 1440.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  70000.00000 70000.00]  75000.00000 75000.00]  78000.00000 78000.00
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-90277 9.000 EACH | 220.00000 1980.00] 220.00000 1980.00] 220.00000 1980.00
DETECTOR HOUSING, REMOVE I I |
0011 203-91878 800.000 LFT | 15.00000 12000.00] 10.41000 8328.00] 10.73000 8584.00
LINEAR DITCH GRADING I I |
0012 213-08058 14.000 CYS | 170.00000 2380.00] 119.92000 1678.88| 7437000 1041.18
FLOWABLE BACKFILL I I |
0013 301-07448 834.000 TON | 10.00000 8340.00] 23.81000 19857.54] 9.00000 7506.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 303-07449 2064.000 TON | 35.00000 72240.00] 19.91000 41094 .24 27.00000 55728.00
COMPACTED AGGREGATE, NO. 73 I I |
0015 304-07490 204.000 TON | 95.00000 19380.00] 94_67000 19312.68] 140.00000 28560.00
HMA PATCHING, TYPE B FULL DEPTH I I |
0016 305-60400 51.000 TON | 10.00000 510.00] 5.00000 255.00] 9.00000 459_00
COMPACTED AGGREGATE FOR PATCHING I I |
0017 306-08042 188752.000 SYS | 0.55000 103813.60] 0.39000 73613.28] 0.35000 66063.20
| | |

MILLING, SCARIFICATION/PROFILE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
371 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,112,367.20 ROUTE : SR 15
CALL ORDER : 371 CONTRACT ID : RS-28989-A COUNTIES : KOSCIUSKO
LETTING DATE : 02/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-0997978 IC 2 ) 35-1065659 IC 3 ) 35-1139301
|PHEND & BROWN INC |BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 306-08043 3010.000 SYS | 0.01000 30.10] 0.01000 30.10] 0.14000 421._40
MILLING, TRANSITION I I |
0019 306-08432 14994.000 SYS | 0.01000 149.94] 0.01000 149.94] 0.10000 1499.40
MILLING, APPROACH I I |
0020 401-06264 LUMP | 8000.00000 8000.00] 184500000 1845_00] 4000.00000 4000.00
PROFILOGRAPH, HMA I I |
0021 401-09050 15469.000 TON | 51.00000 788919.00]| 53.30000 824497.70] 57.00000 881733.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL | I |
0022 402-07432 882.000 TON | 48.00000 42336.00] 50.42000 44470.44] 63.00000 5556600
HMA SURFACE, TYPE A I I |
0023 406-05520 72.000 TON | 0.10000 7.20] 10.00000 720.00] 5.00000 360.00
ASPHALT FOR TACK COAT I I |
0024 507-07479 562.000 TON | 95.00000 53390.00] 77.78000 43712.36] 73.00000 41026.00
HMA PARTIAL DEPTH PATCH TYPE B I I |
0025 610-07486 1499.000 TON | 55.00000 82445_00] 74 .59000 111810.41] 70.00000 104930.00
HMA FOR APPROACHES, TYPE A I I |
0026 612-04315 5.000 TON | 2096.00000 10480.00] 2096.00000 10480.00] 2096.00000 10480.00
ASPHALT MATERIAL FOR UNDERSEAL I I |
0027 612-05081 1.000 EACH | 3500.00000 3500.00] 3000.00000 3000.00] 3500.00000 3500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0028 612-60410 82.000 EACH | 17.00000 1394.00] 17.00000 1394.00] 17.00000 1394.00
DRILLED HOLE FOR UNDERSEAL I I |
0029 615-06527 5.000 EACH | 500.00000 2500.00] 405.28000 2026.40] 450.00000 2250.00
MONUMENT, SECTION CORNER I I |
0030 715-01354 210.000 LFT | 20.00000 4200.00] 20.00000 4200.00] 18.53000 3891.30
CLEAN EXISTING PIPE I I |
0032 715-05121 90.000 LFT | 250.00000 22500.00] 97.51000 8775.90] 102.81000 9252.90
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0033 715-05595 10.000 LFT | 190.00000 1900.00] 56.34000 563.40] 38.38000 383.80
PIPE EXTENSION, CIRCULAR, 15 IN. I I |
0035 715-08305 70.000 TON | 10.00000 700.00] 68.42000 4789.40] 73.00000 5110.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
OVER FLOWABLE BACKFILL I | |
0036 720-44000 13.000 EACH | 500.00000 6500.00] 491.23000 6385.99]| 400.00000 5200.00
CASTING, ADJUST TO GRADE I I |
0037 720-45605 15.000 LFT | 300.00000 4500.00] 389.93000 5848.95| 200.00000 3000.00
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0038 801-06203 5500.000 LFT | 0.40000 2200.00] 0.17000 935.00] 0.66000 3630.00
| | |

TEMPORARY PAVEMENT MARKING, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,112,367.20

CALL ORDER 371 CONTRACT ID : RS-28989-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

SR 15
KOSCIUSKO

DATE :
PAGE :

04/25/07
371 -4

( 1 ) 35-0997978
P

(
HEND & BROWN INC B

LINE NO /7 ITEM CODE / ALT

SNOWPLOWABLE RAISED PAVEMENT MARKER,

2

) 35-1065659

|
ROOKS CONSTRUCTION COMPANY |
|

(
E

3 ) 35-1139301

& B PAVING INC

UNIT PRICE

0.

90.

42700.

13.

180.

185.

76000

00000

00000

.00000

.20000

.00000

.00000

-30000

.30000

-30000

-50000

-50000

95000

00000

00000

.62000

AMOUN

4180.

5580.

42700.

340.

435.

4950.

5348.

34314.

18876.

2481.

975.

7800.

2650.

720.

740.

4286.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0039 801-06207 5500.000 LFT | 1.20000 6600.00] 0.81000 4455.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0040 801-06640 62.000 EACH | 90.00000 5580.00]| 172.00000 10664.00]
CONSTRUCTION SIGN, A I | |
0041 801-06775 LUMP | 8000.00000 8000.00| 52238.09000 52238.09]
MAINTAINING TRAFFIC I I |
0042 801-92448 340.000 DAY | 1.00000 340.00] 0.01000 3.40]
CONSTRUCTION SIGNS, MOBILE I | |
0043 805-78470 2175.000 LFT | 0.20000 435.00] 0.20000 435_00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0044 805-78785 9.000 EACH | 550.00000 4950.00] 550.00000 4950.00]
SIGNAL DETECTOR HOUSING | | |
0045 805-78795 764.000 LFT | 7.00000 5348.00]| 7.00000 5348.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0046 808-03631 114380.000 LFT | 0.30000 34314.00] 0.30000 34314.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0047 808-03632 62920.000 LFT | 0.30000 18876.00] 0.30000 18876.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0048 808-04896 8273.000 LFT | 0.30000 2481.90] 0.30000 2481.90]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I | |
0049 808-05535 150.000 LFT | 6.50000 975.00] 6.50000 975.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0050 808-06800 1200.000 LFT | 6.50000 7800.00] 6.50000 7800.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
YELLOW, CROSSHATCH LINE, 24 IN. I I |
0051 808-74805 190.000 LFT | 13.95000 2650.50] 13.95000 2650.50]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0052 808-74807 4.000 EACH | 180.00000 720.00] 180.00000 720.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0053 808-74808 4.000 EACH | 185.00000 740.00] 185.00000 740.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0054 808-75996 1184.000 EACH | 3.50000 414400 2.28000 2699.52|
| | |
| | |

REMOVE

T

00

00

00

00

00

00

00

00

00

90

00

00

50

00

00

08



ENGINEER"S ESTIMATE: $ 2,112,367.20

CALL ORDER 371
LETTING DATE :

SET-ASIDE :

02/21/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

RS-28989-A
: FT. WAYNE DISTRICT

COUNTIES :

ROUTE :

SR 15
KOSCIUSKO

DATE :
PAGE :

04/25/07
371 -5

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0055 808-75998

QUANTITY

1184.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

0056 808-98000

3500.000 LFT

LINE, EPOXY, SOLID, YELLOW, 8 IN.

0057 715-46010
PIPE END SECTION, 18 IN.
SECTION TOTALS

CONTRACT TOTALS

4.000 EACH

( 1 ) 35-0997978
P

HEND & BROWN
14.75000

I

I

I

|

+

I

I

| 0.37000
|

| 530.00000
I

|

+

I

2 ) 35-1065659

|
ROOKS CONSTRUCTION COMPANY |
|

AMOUNT| UNIT PRICE AMOUNT|
17464.00] 18.50000 21904.00]
1295.00I 0.37000 1295.00}
2120.ooI 333.17000 1332.68}
1,468,944.24I $ 1,507,165.68}
1,468,944.24] $ 1,507,165.68]

3 ) 35-1139301

& B PAVING

UNIT PRICE

17.00000

0.37000

460.00000

INC

AMOUNT
20128.00
1295.00
1840.00
1,561,322.46

1,561,322.46




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07

PAGE : 391 -1
VENDOR RANKING

CALL ORDER 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT 64
CONTRACT TIME : 08/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0400229
2002003
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 2,811,500.81 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 3,356,232.89 119.3751%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 391 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,406,494.21 ROUTE : 30
CALL ORDER 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )

[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 3000.00000 3000.00 40000.00000 40000.00
CONSTRUCTION ENGINEERING

0002 105-07039 6.000 MOS 2200.00000 13200.00 4065.00000 24390.00
FIELD OFFICE, B

0003 105-08520 3.000 EACH 150.00000 450.00 75.00000 225.00
CELLULAR TELEPHONE/RADIO

0004 105-08521 18.000 MOS 150.00000 2700.00 75.00000 1350.00
CELLULAR TELEPHONE/RADIO SERVICE

0005 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0008 110-01001 LUMP 140700.00000 140700.00] 228400.00000 228400.00

| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
MOBILIZATION AND DEMOBILIZATION [ | |
0009 202-02241 808.500 LFT | 4.00000 3234.00] 4.00000 3234.00]
GUARDRAIL, REMOVE [ | I
| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| I I

0010 202-04089 9.000 EACH 45.00000 405.00 45.00000 405.00
SIGN, SHEET, REMOVE

0011 202-74040 1.000 EACH 620.00000 620.00 620.00000 620.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE

0012 202-74050 323.000 EACH 24.00000 7752.00 24.00000 7752.00
SIGN, OVERHEAD, REMOVE

0013 202-93741 6.000 EACH 200.00000 1200.00 200.00000 1200.00
GUARD RAIL END TREATMENT, REMOVE

0014 203-02080 0.100 MILE 20000.00000 2000.00 27906.30000 2790.63
LINEAR GRADING

0015 303-07449 2100.000 TON 24.00000 50400.00 33.00000 69300.00
COMPACTED AGGREGATE, NO. 73

0016 304-07489 1000.000 TON 105.00000 105000.00 150.00000 150000.00
HVMA PATCHING, TYPE A

0017 304-07783 500.000 TON 125.00000 62500.00 190.40000 95200.00
HMA PATCHING, TYPE D

0018 306-08033 201104.000 SYS 0.43000 86474.72 0.67000 134739.68

MILLING, ASPHALT, 1 IN.



ASPHALT MATERIAL FOR UNDERSEAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 391 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,406,494 .21 ROUTE : 30
CALL ORDER  : 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 306-08036 2614.000 SYS | 0.70000 1829.80] 1.50000 3921.00]
MILLING, ASPHALT, 2 IN. I I |
0020 306-08042 59131.000 SYS | 0.30000 17739.30] 0.51000 30156.81]
MILLING, SCARIFICATION/PROFILE I I |
0021 306-08043 7434.000 SYS | 2.00000 14868.00] 2.40000 17841.60]
MILLING, TRANSITION I I |
0022 306-08432 12873.000 SYS | 1.80000 23171.40] 3.15000 40549 .95|
MILLING, APPROACH I I |
0023 401-06264 LUMP | 4000.00000 4000.00] 5460.00000 5460.00]
PROFILOGRAPH, HMA I I |
0024 401-07320 3291.000 TON | 56.00000 184296.00]| 62.70000 206345.70]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0025 401-07353 22409.000 TON | 52_.50000 1176472.50] 62.05000 1390478.45]
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm I I |
0026 406-05520 60.000 TON | 600.00000 36000.00] 364.00000 21840.00]
ASPHALT FOR TACK COAT I I |
0027 601-01740 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 4 I I |
0028 601-05999 2.000 EACH | 50.00000 100.00] 50.00000 100.00]
CURVED TERMINAL END I | |
0029 601-08434 1.000 EACH | 900.00000 900.00] 900.00000 900.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0030 601-08436 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00]
GUARDRAIL END TREATMENT, TYPE MS, SPARE | | |
PARTS PACKAGE, STAGE 2 I I |
0031 601-94689 3.000 EACH | 3345.51000 10036.53] 2700.00000 8100.00]
GUARDRAIL END TREATMENT, OS I I |
0032 601-94690 2.000 EACH | 3600.00000 7200.00] 3600.00000 7200.00]
GUARDRAIL END TREATMENT, MS I I |
0033 601-99105 562.500 LFT | 18.00000 10125.00] 18.00000 10125.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0034 601-99108 200.000 LFT | 24.00000 4800.00] 2400000 4800.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0035 610-07788 2655.000 TON | 68.00000 180540.00]| 83.55000 221825.25]
HMA FOR APPROACHES, TYPE D I | |
0036 612-04315 125.090 TON | 1020.00000 127591.80] 1020.00000 127591.80]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 391 -4
TABULATION OF BIDS

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

ENGINEER"S ESTIMATE: $ 3,406,494 .21 ROUTE : 30
CALL ORDER  : 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 612-05081 1.000 EACH | 2850.00000 2850.00] 2850.00000 2850.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0038 612-60410 1568.000 EACH | 9.90000 15523.20] 9.90000 15523.20]
DRILLED HOLE FOR UNDERSEAL I | |
0039 715-01354 385.000 LFT | 17.00000 6545.00] 20.00000 7700.00]
CLEAN EXISTING PIPE I I |
0041 720-45005 2.000 EACH | 2100.00000 4200.00] 1572.00000 3144.00]
INLET, A2 I | |
0042 720-96995 2.000 EACH | 300.00000 600.00] 100.00000 200.00]
CLEAN INLET , EXISTING I I |
0043 801-06203 5442_.000 LFT | 0.35000 1904.70] 0.40000 2176.80]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0044 801-06207 5442.000 LFT | 1.75000 9523.50] 0.98000 5333.16]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0045 801-06640 80.000 EACH | 120.00000 9600.00] 120.00000 9600.00]
CONSTRUCTION SIGN, A I I |
0046 801-06710 70.000 DAY | 15.00000 1050.00] 15.00000 1050.00]
FLASHING ARROW SIGN I I |
0047 801-06775 LUMP |  65000.00000 65000.00]  25000.00000 25000.00]
MAINTAINING TRAFFIC I | |
0048 801-09133 4.000 EACH | 3650.00000 14600.00] 3650.00000 14600.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0049 801-92448 300.000 DAY | 2.50000 750.00] 2.50000 750.00]
CONSTRUCTION SIGNS, MOBILE I | |
0050 802-04893 28.000 EACH | 110.00000 3080.00] 110.00000 3080.00]
REFERENCE POST I I |
0051 802-05701 4597.000 LFT | 7.72000 35488._84| 7.72000 35488._84|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0052 802-05702 2848.000 LFT | 11.22000 31954 .56 11.22000 31954 .56
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I | |
0053 802-07059 754.000 EACH | 32.00000 24128.00] 32.00000 24128.00]
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0054 802-07060 8.000 EACH | 88.00000 704.00] 88.00000 704.00]
SIGN, SHEET, RELOCATE I | |
0055 802-76025 2560.780 SFT | 11.22000 28731.95] 11.22000 28731.95|
| | |
I I |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 391 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,406,494 .21 ROUTE : 30
CALL ORDER  : 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 802-76035 3705.740 SFT | 12.22000 45284 14| 12.22000 45284.14]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0057 802-76045 646.750 SFT | 17.00000 10994.75] 17.00000 10994.75]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0058 805-02327 74.000 EACH | 118.00000 8732.00] 118.00000 8732.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0059 805-02441 17952.000 LFT | 0.32000 5744.64] 0.32000 5744.64]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0060 805-78795 4500.000 LFT | 8.00000 36000.00] 8.00000 36000.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0061 808-03002 1974.000 LFT | 0.42000 829.08] 0.42000 829.08]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0062 808-03631 7896.000 LFT | 0.42000 3316.32] 0.42000 3316.32|
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0063 808-03632 7896.000 LFT | 0.42000 3316.32] 0.42000 3316.32]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0064 808-06701 13153.000 LFT | 0.29000 3814.37] 0.29000 3814.37|
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0065 808-06703 52612.000 LFT | 0.29000 15257.48] 0.29000 15257.48]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0066 808-74807 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I | |
0067 808-74808 1.000 EACH | 287.00000 287.00] 287.00000 287.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) I | |
0068 808-75245 75937.000 LFT | 0.29000 22021.73] 0.29000 22021.73]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0069 808-75297 2085.000 LFT | 3.98000 8298.30] 3.98000 8298.30]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0070 808-75320 93.000 EACH | 121.00000 11253.00] 121.00000 11253.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0071 808-75325 56.000 EACH | 174.00000 9744.00] 174.00000 9744.00]
| | |
I I |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 391 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,406,494 .21 ROUTE : 30
CALL ORDER  : 391 CONTRACT ID : RS-29203-A COUNTIES : LAKE
LETTING DATE : 02/21/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0072 808-75994 100.000 EACH | 8.00000 800.00] 6.00000 600.00]
PRISMATIC REFLECTOR I I |
0073 808-75996 1372.000 EACH | 4.25000 5831.00]| 5.30000 7271.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0074 808-75998 1372.000 EACH | 21.00000 28812.00] 16.00000 21952.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0075 601-99123 4.000 EACH | 2400.00000 9600.00]| 2400.00000 9600.00]
GUARDRAIL TRANSITION, GP I | |
0076 805-01842 8.000 EACH | 540.00000 4320.00] 540.00000 4320.00]
HANDHOLE, SIGNAL I I |
0077 805-06592 1040.000 LFT | 10.85000 11284.00] 10.85000 11284.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0078 805-78785 9.000 EACH | 480.00000 4320.00] 480.00000 4320.00]
SIGNAL DETECTOR HOUSING I I |
0079 805-78510 2080.000 LFT | 0.80000 1664.00] 0.80000 1664.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0080 202-01300 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0081 202-96151 LUMP | 800.00000 800.00] 800.00000 800.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0082 202-96133 350.000 LFT | 9.00000 3150.00] 22.50000 7875.00]
PIPE, REMOVE I I |
0083 203-02000 542.000 CYS | 18.00000 9756.00]| 2490000 13495.80]
EXCAVATION, COMMON I I |
0084 203-02070 359.000 CYS | 12.00000 4308.00] 33.10000 11882.90]
BORROW I I |
0085 621-01004 1.000 EACH | 450.00000 450.00] 450.00000 450.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0086 621-06559 659.000 SYS | 1.32000 869.88] 1.32000 869.88]
MULCHED SEEDING, R I I |
0087 715-36000 20.000 LFT | 25.00000 500.00] 74.76000 1495_20]
PIPE, CAST IRON, STANDARD, 12 IN. I | |
SECTION TOTALS I $ 2,811,500.81] $ 3,356,232.89] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 2,811,500.81] $ 3,356,232.89] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -1
VENDOR RANKING

CALL ORDER T 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT 61
CONTRACT TIME : 09/21/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 9954035
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,851,824.55 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,887,076.90 101.9037%

90-0177865 HIS CONSTRUCTORS LLC IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 1,921,589.66 ROUTE : ST 1001
CALL ORDER  : 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1917625 1C )
|AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 12000.00000 12000.00 14000.00000 14000.00
CONSTRUCTION ENGINEERING

0002 105-07038 6.000 MOS 3000.00000 18000.00 2550.00000 15300.00
FIELD OFFICE, A

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 92000.00000 92000.00 94200.00000 94200.00
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP 37000.00000 37000.00 37700.00000 37700.00
CLEARING RIGHT OF WAY

0008 202-51330 LUMP 166000 .00000 166000.00 55000.00000 55000.00

| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 1304.000 CYS | 20.00000 26080.00] 17.00000 22168.00]
EXCAVATION, COMMON I | |
| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

0010 203-02070 1860.000 CYS 20.00000 37200.00 19.00000 35340.00
BORROW

0011 203-51223 3203.000 CYS 10.00000 32030.00 15.00000 48045.00
EXCAVATION, WATERWAY

0012 205-03371 145.000 CYS 25.00000 3625.00 20.50000 2972.50
SEDIMENT, REMOVE

0013 205-06933 3.000 EACH 150.00000 450.00 140.00000 420.00
TEMPORARY DITCH INLET PROTECTION

0014 205-06936 286.300 TON 40.00000 11452 .00 82.00000 23476.60
TEMPORARY SEDIMENT TRAP

0015 205-06937 1615.000 LFT 1.50000 2422.50 2.00000 3230.00
TEMPORARY SILT FENCE

0016 205-06938 122.000 LFT 25.00000 3050.00 35.00000 4270.00
TEMPORARY SLOPE DRAIN

0017 206-51220 478.000 CYS 5.00000 2390.00 15.00000 7170.00
EXCAVATION, WET

0018 207-08262 3663.000 SYS 9.00000 32967.00 8.25000 30219.75

SUBGRADE TREATMENT, TYPE I



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,921,589.66 ROUTE : ST 1001
CALL ORDER  : 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 1C ) 35-1917625 | )
|AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 211-02050 18.000 CYS | 20.00000 360.00] 25.00000 450.00]
B BORROW I I |
0020 211-07454 4687.000 CYS | 20.00000 93740.00] 25.00000 117175.00]
STRUCTURE BACKFILL I I |
0021 301-07448 180.000 TON | 25.00000 4500.00] 20.00000 3600.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0022 303-08210 50.000 TON | 45_00000 2250.00] 20.00000 1000.00]
COMPACTED AGGREGATE NO. 53, TEMPORARY | I |
FOR DRIVEWAYS I | |
0023 304-07494 31.800 TON | 14500000 4611.00] 190.00000 6042.00]
WIDENING WITH HMA, TYPE C I I |
0024 306-08033 141.000 SYS | 35.00000 4935.00]| 18.00000 2538.00]
MILLING, ASPHALT, 1 IN. I | |
0025 401-07328 184.000 TON | 100.00000 18400.00] 100.00000 18400.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0026 401-07398 294.000 TON | 80.00000 23520.00] 82.00000 24108.00]
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0027 401-07408 1267.000 TON | 67.00000 84889.00] 68.00000 86156.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0028 406-05520 2.900 TON | 480.00000 1392.00] 450.00000 1305.00]
ASPHALT FOR TACK COAT I | |
0029 601-95434 235.000 LFT | 100.00000 23500.00] 132.00000 31020.00]
HANDRAIL, STEEL PIPE, 1.5 IN. I I |
0030 604-07902 15.400 SYS | 310.00000 4774.00] 300.00000 4620.00]
CURB RAMP, CONCRETE, H I I |
0031 604-91404 405.000 SYS | 4200000 17010.00] 35.00000 14175.00]
SIDEWALK, CONCRETE, 5 IN. I I |
0032 605-06120 8.000 LFT | 110.00000 880.00] 75.00000 600.00]
CURB, CONCRETE I I |
0033 605-06140 1488.000 LFT | 23.00000 34224 .00] 17.00000 25296.00]
CURB AND GUTTER, CONCRETE I I |
0034 605-97937 279.000 LFT | 25.00000 6975.00] 34.00000 9486.00|
CURB AND GUTTER, CONCRETE, ROLL I I |
0035 610-07486 384.000 TON | 92.00000 35328.00] 95.00000 36480.00]
HMA FOR APPROACHES, TYPE A I I |
0036 610-07712 289.000 SYS | 55.00000 15895.00] 50.00000 14450.00]
PCCP FOR APPROACHES, 6 IN. I I |
0037 611-06497 3.000 EACH | 135.00000 405.00] 215.00000 645.00]
| | |

MAILBOX ASSEMBLY, SINGLE



SIGN, DO NOT MOW OR SPRAY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,921,589.66 ROUTE : ST 1001
CALL ORDER  : 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-1618530 IC 2 ) 35-1917625 | )
|AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 611-06498 2.000 EACH | 225.00000 450.00] 255.00000 510.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0039 615-06490 33.000 EACH | 130.00000 4290.00] 125.00000 4125.00]
RIGHT OF WAY MARKER I I |
0040 615-06505 2.000 EACH | 750.00000 1500.00] 600.00000 1200.00]
MONUMENT, B I I |
0041 615-06527 1.000 EACH | 850.00000 850.00] 500.00000 500.00]
MONUMENT, SECTION CORNER I I |
0042 616-02320 4269.000 SYS | 2.00000 8538.00] 2.50000 10672.50]
GEOTEXTILES I I |
0043 616-05689 1123.000 TON | 22.00000 24706.00] 30.00000 33690.00]
RIPRAP, CLASS 2 I I |
0044 616-06451 46.500 TON | 35.00000 1627.50] 28.00000 1302.00]
RIPRAP, UNIFORM I I |
0045 621-01004 1.000 EACH | 650.00000 650.00]| 650.00000 650.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0046 621-02770 3134.000 SYS | 1.30000 4074.20] 1.35000 4230.90]
EROSION CONTROL BLANKET I I |
0047 621-06545 1.000 TON | 900.00000 900.00] 900.00000 900.00]
FERTILIZER I | |
0048 621-06557 41.000 LBS | 4.00000 164.00] 4.00000 164.00]
SEED MIXTURE, T I I |
0049 621-06565 1.000 TON | 525.00000 525.00] 525.00000 525.00]
MULCHING MATERIAL I I |
0050 621-06567 24.000 kGAL | 55.00000 1320.00] 55.00000 1320.00]
WATER I I |
0051 621-06575 4898.000 SYS | 3.00000 14694.00] 3.00000 14694.00]
SODDING, NURSERY I I |
0052 622-05623 5.000 EACH | 250.00000 1250.00] 235.00000 1175.00]
PLANT, CONIFEROUS EVERGREEN, CONE, I I |
BROAD UPRIGHT, 36 IN. OR UNDER I I |
0053 622-05649 10.000 EACH | 500.00000 5000.00]| 475.00000 4750.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. I I |
0054 622-05653 275.000 EACH | 6.00000 1650.00] 5.75000 1581.25]
PLANT, GROUND COVER I I |
0055 622-52436 3.000 EACH | 50.00000 150.00] 50.00000 150.00]
| | |



MODULAR BLOCK WALL WITH GROUND
REINFORCEMENT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,921,589.66 ROUTE : ST 1001
CALL ORDER  : 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-1618530 IC 2 ) 35-1917625 | )
|AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 622-91786 40.000 EACH | 10.00000 400.00] 10.00000 400.00]
SEEDLING I I |
0057 622-98200 3.000 EACH | 50.00000 150.00] 50.00000 150.00]
SIGN, DO NOT DISTURB I I |
0058 715-05149 211.000 LFT | 40.00000 8440.00] 59.00000 12449.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0059 715-05152 102.000 LFT | 45_00000 4590.00]| 62.00000 6324.00]|
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0060 715-05154 702.000 LFT | 100.00000 70200.00] 80.00000 56160.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0061 720-04666 2.000 EACH | 2800.00000 5600.00]| 2800.00000 5600.00]|
CATCH BASIN , K WITH EAST JORDAN 7495 | I |
0062 720-44000 4.000 EACH | 625.00000 2500.00] 400.00000 1600.00]
CASTING, ADJUST TO GRADE I I |
0063 720-45030 1.000 EACH | 2500.00000 2500.00] 2200.00000 2200.00]
INLET, E7 I I |
0064 720-45035 1.000 EACH | 2500.00000 2500.00] 2200.00000 2200.00]
INLET, F7 I I |
0065 720-45410 6.000 EACH | 5000.00000 30000.00] 2500.00000 15000.00]
MANHOLE, C4 I I |
0066 720-45605 0.400 LFT | 5500.00000 2200.00] 800.00000 320.00]
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0067 720-98174 2.000 EACH | 3500.00000 7000.00] 3000.00000 6000.00]|
INLET, B15 I I |
0068 720-98555 1.000 EACH | 3500.00000 3500.00] 3000.00000 3000.00]
INLET, C15 I | |
0069 720-99416 1.000 EACH | 4000.00000 4000.00]| 3200.00000 3200.00]
CATCH BASIN, B15 I I |
0070 720-99417 3.000 EACH | 4000.00000 12000.00] 3200.00000 9600.00]
CATCH BASIN, C15 I | |
0071 723-06660 192.000 SYS | 850.00000 163200.00] 500.00000 96000.00]
WINGWALL I I |
0072 723-08602 116.000 LFT | 4900.00000 568400.00] 6500.00000 754000.00]
STRUCTURE, PRECAST THREE-SIDED, 504 IN. | | |
X 168 IN. I I |
0073 732-08419 10.000 SYS | 110.00000 1100.00] 105.00000 1050.00]
MODULAR BLOCK WALL I I |
0074 732-08420 43.000 SYS | 120.00000 5160.00] 105.00000 4515.00]
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 411 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,921,589.66 ROUTE : ST 1001
CALL ORDER  : 411 CONTRACT ID : B -28567-B COUNTIES : MONTGOMERY
LETTING DATE : 02/21/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1618530 IC 2 ) 35-1917625 1C )
|AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0075 732-08421 53.000 SYS | 150.00000 7950.00] 200.00000 10600.00]
MODULAR BLOCK WALL ERECTION I I |
0076 801-04308 5.000 EACH | 325.00000 1625.00] 300.00000 1500.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0077 801-06625 25.000 EACH | 85.00000 2125.00] 80.00000 2000.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0078 801-06640 10.000 EACH | 225.00000 2250.00] 195.00000 1950.00]
CONSTRUCTION SIGN, A I I |
0079 801-06645 2.000 EACH | 85.00000 170.00] 85.00000 170.00]
CONSTRUCTION SIGN, B I I |
0080 801-06775 LUMP |  11000.00000 11000.00]  12800.00000 12800.00]
MAINTAINING TRAFFIC I I |
0081 801-07118 48.000 LFT | 10.00000 480.00] 10.00000 480.00]
BARRICADE, 111-A I I |
0082 802-05701 96.000 LFT | 20.00000 1920.00] 1400000 1344_00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0083 802-05702 19.000 LFT | 20.00000 380.00] 9.00000 171.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0084 802-76025 43.600 SFT | 22.00000 959.20] 23.00000 1002.80]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0085 802-76035 14.600 SFT | 70.00000 1022.00] 30.00000 438.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0087 808-06703 105.000 LFT | 0.95000 99.75] 0.80000 84.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0089 808-75245 1592.000 LFT | 0.95000 1512_40] 0.80000 1273.60]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0090 808-75297 59.000 LFT | 5.00000 295.00] 5.00000 295.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
SECTION TOTALS I $ 1,851,824.55] $ 1,887,076.90] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,851,824.55] $ 1,887,076.90] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT(S)

DATE :
PAGE :

04/25/07
431 -1

MARION

- 0100380

% OVER
LOW BID

2,745,028.14
3,077,059.22
3,184,117.99
3,217,006.76
3,550,000.00

-0000%
.0957%
-9958%
-1939%
.3247%

CALL ORDER © 431 CONTRACT ID : B -28797-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/15/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC

2 35-1609544 SCHUTT-LOOKABILL CO

3 35-1364963 ERBER & MILLIGAN CONSTR. CO.

4  35-1128289 BEATY CONSTRUCTION INC

5 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

6 35-1618530 AMERICAN CONTRACTING & SERVICES

3,819,033.40 .1255%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
431 -2

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK REPLACEMENT AND WIDENING
| | |
0001 105-06845 LUMP |  12948.84000 12948.84]  20012.10000 20012.10]  12000.00000 12000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 12.000 MOS | 2562 .00000 30744.00] 182934000 21952.08]| 1250.00000 15000.00
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 525.98000 1577.94] 216.00000 648.00] 150.00000 450.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 36.000 MOS | 151.95000 5470.20] 5400000 1944_00] 75.00000 2700.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 137251.41000 137251.41] 153852.96000 153852.96] 155000.00000 155000.00
MOBILIZATION AND DEMOBILIZATION I | |
0009 202-02240 1123.300 SYS | 13.03000 14636.60] 6.87000 7717.07] 20.00000 22466.00
PAVEMENT REMOVAL I I |
0010 202-02241 699.000 LFT | 3.14000 2194 .86 3.24000 2264.76| 3.50000 2446 .50
GUARDRAIL, REMOVE I I |
0011 202-02279 1275.000 LFT | 3.61000 4602.75] 3.36000 4284.00] 7.50000 9562.50
CURB AND GUTTER, REMOVE I I |
0012 202-51328 LUMP | 367927.16000 367927.16] 383746.63000 383746.63|] 395000.00000 395000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0013 202-51368 81.800 SYS | 37.27000 3048.69]| 29.24000 2391.83] 2400000 1963.20
SLOPEWALL, REMOVE I I |
0014 202-93741 2.000 EACH | 261.78000 523.56] 270.00000 540.00] 500.00000 1000.00
GUARD RAIL END TREATMENT, REMOVE I I |
0015 202-94954 464.000 LFT | 27.53000 12773.92] 14.57000 6760.48] 35.00000 16240.00
BARRIER WALL, CONCRETE, REMOVE I I |
0016 202-95027 1.000 EACH | 314.13000 314.13] 324.00000 324.00] 950.00000 950.00
IMPACT ATTENUATOR, REMOVE I I |
0017 203-02000 1360.000 CYS | 28.99000 39426.40] 25.81000 35101.60] 22.50000 30600.00
| | |

EXCAVATION, COMMON



BARRIER DELINEATOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 431 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 1 ) 05-0558668 IC 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0018 211-06467 106.400 CYS | 67.50000 7182.00] 4295000 4569.88] 4500000 4788.00
AGGREGATE FOR END BENT BACKFILL I I |
0019 213-04324 6.100 CYS | 272.79000 1664.02| 100.01000 610.06] 155.00000 94550
FLOWABLE FILL I I |
0020 301-07448 931.000 TON | 26.45000 24624.95] 20.34000 18936.54] 23.50000 21878.50
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 302-07455 193.900 CYS | 37.64000 7298.40] 58.31000 11306.31] 4750000 9210.25
DENSE GRADED SUBBASE I I |
0022 306-08034 3981.000 SYS | 3.28000 13057.68] 2.82000 11226.42] 2.00000 7962.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 306-08041 428.000 SYS | 3.80000 1626.40] 11.39000 4874.92] 5.00000 2140.00
MILLING, PCCP , 1 1/2" I I |
0024 402-07434 365.000 TON | 71.20000 25988.00] 73.44000 26805.60] 76.00000 27740.00
HMA SURFACE, TYPE C I I |
0025 402-07439 500.000 TON | 58.64000 29320.00] 60.48000 30240.00] 6600000 33000.00
HMA INTERMEDIATE, TYPE C I I |
0026 402-07442 1914.600 TON | 45_.03000 86214._44| 4644000 88914.02| 50.00000 95730.00
HMA BASE, TYPE C I I |
0027 406-05521 7043.000 SYS | 0.29000 2042.47| 0.30000 2112.90] 0.28000 1972.04
ASPHALT FOR TACK COAT I I |
0028 507-07505 128.000 EACH | 24.95000 3193.60] 32.80000 4198.40] 2400000 3072.00
RETROFIT LOAD TRANSFER I | |
0029 601-01522 2.000 EACH | 1780.09000 3560.18] 1836.00000 3672.00] 1850.00000 3700.00
GUARDRAIL TRANSITION TYPE TGB I I |
0030 601-08433 1.000 EACH | 942.40000 942.40] 972.00000 972.00] 900.00000 900.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | | |
PARTS PACKAGE, STAGE 1 I I |
0031 601-94689 2.000 EACH | 272248000 5444.96| 2808.00000 5616.00]| 2750.00000 5500.00
GUARDRAIL END TREATMENT, OS I I |
0032 601-94690 1.000 EACH | 3664.88000 3664.88]| 3780.00000 3780.00] 3750.00000 3750.00
GUARDRAIL END TREATMENT, MS I I |
0033 601-99105 700.000 LFT | 17.80000 12460.00] 18.36000 12852.00] 17.50000 12250.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0034 601-99108 160.000 LFT | 24.08000 3852.80] 2484000 3974.40] 2400000 3840.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0035 601-99123 1.000 EACH | 2931.91000 2931.91] 3024.00000 3024.00] 3000.00000 3000.00
GUARDRAIL TRANSITION, GP , MODIFIED I | |
0036 602-06729 80.000 EACH | 8.38000 670.40] 9.18000 734.40] 8.50000 680.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
431 -4

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0037 605-06145 583.000 LFT | 24.45000 14254.35] 27.92000 16277.36] 35.00000 20405.00
CURB AND GUTTER, B, CONCRETE , MODIFIED | I |
0038 605-06150 696.000 LFT | 22.44000 15618.24]| 2470000 17191.20] 25.00000 17400.00
CURB AND GUTTER, C, CONCRETE , MODIFIED | I |
0039 609-06259 1108.400 SYS | 68.61000 76047.32] 80.25000 88949.10] 79.50000 88117.80
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0040 616-02320 283.100 SYS | 2.77000 784.19] 5.89000 1667.46] 3.00000 849.30
GEOTEXTILES I | |
0041 616-06451 22.200 TON | 29.76000 660.67] 37.71000 837.16] 30.00000 666.00
RIPRAP, UNIFORM I I |
0042 616-51367 72.000 SYS | 127.75000 9198.00] 77.13000 5553.36| 55_00000 3960.00
SLOPEWALL, CONCRETE, 4 IN. I | |
0043 616-93772 12.000 EACH | 401.78000 4821.36| 156.79000 1881.48]| 150.00000 1800.00
INSPECTION HOLE I I |
0044 619-05926 LUMP | 1570.66000 1570.66] 169500000 1695_00] 2000.00000 2000.00
ENVIRONMENTAL CONTROL I | |
0045 619-51860 LUMP | 8376.87000 8376.87] 9040.00000 9040.00|  10000.00000 10000.00
PAINT STEEL BRIDGE, PARTIAL I I |
0046 619-60999 LUMP |  22512.84000 22512.84]  24295.00000 24295_.00]  25000.00000 25000.00
CLEAN STEEL BRIDGE, PARTIAL I | |
0047 619-98427 4.000 EACH | 130.89000 523.56] 141.25000 565.00] 250.00000 1000.00
CLEAN DRAINS I I |
0048 621-01004 2.000 EACH | 261.78000 523.56] 270.00000 540.00] 300.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0049 621-06560 700.000 SYS | 1.38000 966.00] 1.43000 1001.00] 1.50000 1050.00
MULCHED SEEDING, U I I |
0050 621-06574 592.400 SYS | 5.88000 3483.31] 6.07000 3595.87] 6.00000 355440
SODDING I | |
0051 702-51005 95.700 CYS | 447 .73000 42847.76] 901.22000 86246.75| 750.00000 71775.00
CONCRETE, A, SUBSTRUCTURE I I |
0052 702-51110 768.000 LBS | 2.79000 2142.72| 5.12000 3932.16] 3.25000 2496.00
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0053 702-51863 224.000 EACH | 15.77000 3532.48] 72.60000 16262.40] 40.00000 8960.00
FIELD DRILLED HOLE IN CONCRETE I I |
0054 703-51032 412230.000 LBS | 0.89000 366884.70] 0.82000 338028.60] 0.95000 391618.50
REINFORCING STEEL, EPOXY COATED I | |
0055 704-51002 1257.900 CYS | 354.85000 446365.82] 461.20000 580143.48] 500.00000 628950.00
| | |

CONCRETE, C, SUPERSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :
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431 -5

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0056 706-05734 4.000 EACH | 1532.40000 6129.60] 2200.00000 8800.00] 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0057 706-51020 223.000 CYS | 283.22000 63158.06] 456.92000 101893.16| 395.00000 88085.00
CONCRETE, C, RAILING I I |
0058 709-51821 LUMP |  17921.14000 17921.14]  26507.54000 26507.54]  27500.00000 27500.00
SURFACE SEAL I I |
0061 711-51877 LUMP |  87457.02000 87457.02] 55200.50000 55200.50]  47500.00000 47500.00
JACKING AND SUPPORTING BEAMS I I |
0062 715-91361 18.500 LFT | 30.21000 558.89] 118.62000 2194.47| 50.00000 925.00
PIPE, PVC, 6 IN. I I |
0063 720-44000 3.000 EACH | 347.37000 1042.11] 616.44000 1849.32| 300.00000 900.00
CASTING, ADJUST TO GRADE I I |
0064 724-51925 337.000 LFT | 103.99000 35044.63] 138.30000 46607.10] 110.00000 37070.00
STRUCTURAL EXPANSION JOINT, SS I I |
0065 726-92406 32.000 EACH | 481.28000 15400.96] 1762 .69000 56406.08| 1250.00000 40000.00
BEARING ASSEMBLY, ELASTOMERIC , TYPE A | I |
0066 726-92406 32.000 EACH | 481.28000 15400.96] 1932.19000 61830.08] 1150.00000 36800.00
BEARING ASSEMBLY, ELASTOMERIC , TYPE B | I |
0068 801-03290 1.000 EACH | 235.60000 235.60]| 243.00000 243.00] 300.00000 300.00
CONSTRUCTION SIGN, C I I |
0069 801-06207 21390.000 LFT | 0.96000 20534.40] 0.99000 21176.10] 1.00000 21390.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0070 801-06625 7.000 EACH | 76.44000 535.08] 78.84000 551.88] 200.00000 1400.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0071 801-06640 30.000 EACH | 153.93000 4617.90] 158.76000 4762.80] 200.00000 6000.00
CONSTRUCTION SIGN, A I I |
0072 801-06645 6.000 EACH | 78.53000 471.18] 81.00000 486.00] 50.00000 300.00
CONSTRUCTION SIGN, B I I |
0073 801-06710 300.000 DAY | 16.75000 5025.00] 17.28000 5184.00] 17.50000 5250.00
FLASHING ARROW SIGN I I |
0074 801-06775 LUMP |  96894.41000 96894.41]  61909.74000 61909.74]  87500.00000 87500.00
MAINTAINING TRAFFIC I I |
0075 801-07023 1.000 EACH | 2406.42000 2406.42| 7128.00000 7128.00] 3750.00000 3750.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0077 801-07215 240.000 DAY | 50.16000 12038.40| 51.73000 12415.20] 4500000 10800.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0078 801-08400 3245.000 LFT | 12.07000 39167.15] 16.61000 53899._45]| 19.50000 63277.50
| | |

TEMPORARY TRAFFIC BARRIER, TYPE 1



ENGINEER™S ESTIMATE: $ 3,064,513.26

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 1-70

DATE :
PAGE :

04/25/07
431 -6

CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0079 801-08401 1379.000 LFT | 12.07000 16644.53] 19.01000 26214.79] 22.50000 31027.50
TEMPORARY TRAFFIC BARRIER, TYPE 2 , I I |
ANCHORED I I |
0080 805-06592 1053.000 LFT | 18.85000 19849.05] 19.44000 20470.32] 16.00000 16848.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0081 805-86843 1053.000 LFT | 2.09000 2200.77] 2.16000 2274.48] 3.50000 3685.50
WIRE, NO. 4 COPPER, 1C I I |
0082 807-86750 20.000 EACH | 157.07000 3141.40] 162.00000 3240.00] 1000.00000 20000.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | | |
PRESSURE SODIUM, 150 WATT I I |
0083 807-86810 2.000 EACH | 4450.21000 8900.42| 4590.00000 9180.00] 2240.00000 4480.00
SERVICE POINT, 11 I I |
0084 808-03002 1877.000 LFT | 0.16000 300.32] 0.16000 300.32] 0.45000 844.65
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0085 808-03632 10289.000 LFT | 0.02000 205.78] 0.02000 205.78] 0.45000 4630.05
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0086 808-05534 683.000 LFT | 0.26000 177.58] 0.27000 184.41] 0.85000 580.55
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0087 808-06716 4400.000 LFT | 0.60000 2640.00] 0.62000 2728.00] 0.75000 3300.00
LINE, REMOVE I I |
0088 808-07592 5892.000 LFT | 0.02000 117.84] 0.02000 117.84] 0.55000 3240.60
LINE, EPOXY, SOLID, WHITE, 5 IN. I | |
0089 808-74811 5693.000 LFT | 0.02000 113.86] 0.02000 113.86] 0.55000 3131.15
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0090 808-75994 50.000 EACH | 8.17000 408.50] 8.42000 421._00] 15.00000 750.00
PRISMATIC REFLECTOR I | |
0091 808-75996 20.000 EACH | 8.38000 167.60] 9.31000 186.20] 20.00000 400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0092 808-75998 35.000 EACH | 59.69000 2089.15] 61.56000 2154.60] 65.00000 2275.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0093 711-51864 64.000 EACH | 27.83000 1781.12] 72.32000 4628.48| 37.50000 2400.00
DRILLED HOLE I I |
0094 711-51035 44930.000 LBS | 6.75000 303277.50] 7.48000 336076.40] 7.95000 357193.50
STRUCTURAL STEEL I I |
0095 711-02371 192.000 EACH | 12.45000 2390.40] 48_59000 9329.28| 35.00000 6720.00
ANCHOR BOLT, AB , Gr 36 I I |
0096 711-02371 32.000 EACH | 34.70000 1110.40] 68.65000 2196.80] 55.00000 1760.00
| | |

ANCHOR BOLT, AB , Gr 449



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 431 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1609544 IC 3 ) 35-1364963
|WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0097 602-06945 680.000 LFT | 87.26000 59336.80] 64.67000 43975.60] 65.00000 44200.00
BARRIER, CONCRETE, 45 IN. | | |
0098 621-06570 155.000 CYS | 37.67000 5838.85| 40.98000 6351.90] 27.50000 4262.50
TOP SOIL I | |
SECTION TOTALS I $ 2,745,028.14]| $ 3,077,059.22] $ 3,184,117.99
------------------------------------------ A
|

CONTRACT TOTALS $ 2,745,028.14] $ 3,077,059.22] $ 3,184,117.99




ENGINEER™S ESTIMATE: $ 3,064,513.26

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

1-70

DATE :
PAGE :

04/25/07
431 -8

AGGREGATE FOR END BENT BACKFILL

CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 35-2040801 IC 6 ) 35-1618530
|BEATY CONSTRUCTION INC |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE DECK REPLACEMENT AND WIDENING
| | |
0001 105-06845 LUMP |  11250.00000 11250.00]  24000.00000 24000.00]  14000.00000 14000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1500.00000 18000.00] 1500.00000 18000.00] 2500.00000 30000.00
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 325.00000 975.00] 500.00000 1500.00] 350.00000 1050.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 36.000 MOS | 150.00000 5400.00] 95.00000 3420.00] 100.00000 3600.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 160850.00000 160850.00| 177000.00000 177000.00] 190000 .00000 190000.00
MOBILIZATION AND DEMOBILIZATION I I |
0009 202-02240 1123.300 SYS | 18.25000 20500.23] 32.00000 35945_60] 17.00000 19096.10
PAVEMENT REMOVAL I | |
0010 202-02241 699.000 LFT | 4.00000 2796.00] 3.00000 2097.00] 3.00000 2097.00
GUARDRAIL, REMOVE I I |
0011 202-02279 1275.000 LFT | 7.85000 10008.75] 9.00000 11475.00] 5.00000 6375.00
CURB AND GUTTER, REMOVE I | |
0012 202-51328 LUMP | 435511.35000 435511.35] 550000.00000 550000.00] 600000.00000 600000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0013 202-51368 81.800 SYS | 12.50000 1022.50] 75.00000 6135.00] 55_00000 4499.00
SLOPEWALL, REMOVE I | |
0014 202-93741 2.000 EACH | 200.00000 400.00] 250.00000 500.00] 260.00000 520.00
GUARD RAIL END TREATMENT, REMOVE I I |
0015 202-94954 464.000 LFT | 14.75000 6844 _00] 25.00000 11600.00] 17.00000 7888.00
BARRIER WALL, CONCRETE, REMOVE I | |
0016 202-95027 1.000 EACH | 50.00000 50.00] 300.00000 300.00] 315.00000 315.00
IMPACT ATTENUATOR, REMOVE I I |
0017 203-02000 1360.000 CYS | 25.00000 34000.00] 2400000 32640.00] 17.00000 23120.00
EXCAVATION, COMMON I | |
0018 211-06467 106.400 CYS | 4425000 4708.20] 75.00000 7980.00] 80.00000 8512.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

04/25/07
431 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 35-2040801 IC 6 ) 35-1618530
|BEATY CONSTRUCTION INC |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0019 213-04324 6.100 CYS | 300.00000 1830.00] 190.00000 1159.00] 240.00000 1464 .00
FLOWABLE FILL I I |
0020 301-07448 931.000 TON | 25.50000 23740.50] 23.00000 21413.00] 32.00000 29792.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 302-07455 193.900 CYS | 39.50000 7659.05] 50.00000 9695.00] 80.00000 15512.00
DENSE GRADED SUBBASE I I |
0022 306-08034 3981.000 SYS | 3.20000 12739.20] 4.60000 18312.60] 4.00000 15924.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 306-08041 428.000 SYS | 5.00000 2140.00] 10.00000 4280.00] 4.00000 1712.00
MILLING, PCCP , 1 1/2" I I |
0024 402-07434 365.000 TON | 75.00000 27375.00] 68.00000 24820.00] 70.00000 25550.00
HMA SURFACE, TYPE C I I |
0025 402-07439 500.000 TON | 61.50000 30750.00] 5600000 28000.00] 59.00000 29500.00
HMA INTERMEDIATE, TYPE C I I |
0026 402-07442 1914.600 TON | 47 .50000 90943.50] 48.00000 91900.80] 4500000 86157.00
HMA BASE, TYPE C I I |
0027 406-05521 7043.000 SYS | 0.30000 2112.90] 0.28000 1972.04] 0.30000 2112.90
ASPHALT FOR TACK COAT I I |
0028 507-07505 128.000 EACH | 107.75000 13792.00] 30.00000 3840.00] 55.00000 7040.00
RETROFIT LOAD TRANSFER I I |
0029 601-01522 2.000 EACH | 1850.00000 3700.00] 1700.00000 3400.00] 1750.00000 3500.00
GUARDRAIL TRANSITION TYPE TGB I | |
0030 601-08433 1.000 EACH | 650.00000 650.00]| 900.00000 900.00] 950.00000 950.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0031 601-94689 2.000 EACH | 2325.00000 4650.00] 2600.00000 5200.00] 2700.00000 5400.00
GUARDRAIL END TREATMENT, 0S I I |
0032 601-94690 1.000 EACH | 3915.00000 3915.00] 3500.00000 3500.00] 3600.00000 3600.00
GUARDRAIL END TREATMENT, MS I I |
0033 601-99105 700.000 LFT | 14.95000 10465.00] 17.00000 11900.00] 18.00000 12600.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0034 601-99108 160.000 LFT | 22.15000 3544.00] 23.00000 3680.00] 2400000 3840.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING | | |
0035 601-99123 1.000 EACH | 4425.00000 4425 .00 2800.00000 2800.00] 2900.00000 2900.00
GUARDRAIL TRANSITION, GP , MODIFIED I I |
0036 602-06729 80.000 EACH | 8.50000 680.00]| 8.00000 640.00] 9.00000 720.00
BARRIER DELINEATOR I | |
0037 605-06145 583.000 LFT | 27.00000 15741.00] 27.00000 15741.00] 65.00000 37895.00
CURB AND GUTTER, B, CONCRETE , MODIFIED | I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 431 -10
TABULATION OF BIDS

TBT

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 35-2040801 IC 6 ) 35-1618530
|BEATY CONSTRUCTION INC |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0038 605-06150 696.000 LFT | 28.00000 19488.00] 28.00000 19488.00] 16.00000 11136.00
CURB AND GUTTER, C, CONCRETE , MODIFIED | I |
0039 609-06259 1108.400 SYS | 64.25000 71214.70] 90.00000 99756.00] 100.00000 110840.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0040 616-02320 283.100 SYS | 2.00000 566.20] 5.00000 1415_50] 5.00000 1415.50
GEOTEXTILES I I |
0041 616-06451 22.200 TON | 38.00000 843.60] 40.00000 888.00] 38.00000 843.60
RIPRAP, UNIFORM I | |
0042 616-51367 72.000 SYS | 78.00000 5616.00]| 200.00000 14400.00] 150.00000 10800.00
SLOPEWALL, CONCRETE, 4 IN. I I |
0043 616-93772 12.000 EACH | 150.00000 1800.00] 150.00000 1800.00] 180.00000 2160.00
INSPECTION HOLE I | |
0044 619-05926 LUMP | 162500000 1625.00] 1500.00000 1500.00] 1500.00000 1500.00
ENVIRONMENTAL CONTROL I I |
0045 619-51860 LUMP | 2600.00000 2600.00] 8000.00000 8000.00] 8500.00000 8500.00
PAINT STEEL BRIDGE, PARTIAL I | |
0046 619-60999 LUMP |  23000.00000 23000.00]  21500.00000 21500.00]  48500.00000 48500.00
CLEAN STEEL BRIDGE, PARTIAL I I |
0047 619-98427 4.000 EACH | 150.00000 600.00] 125.00000 500.00] 150.00000 600.00
CLEAN DRAINS I | |
0048 621-01004 2.000 EACH | 275.00000 550.00] 250.00000 500.00] 260.00000 520.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0049 621-06560 700.000 SYS | 1.40000 980.00] 1.32000 924.00] 1.40000 980.00
MULCHED SEEDING, U I | |
0050 621-06574 592.400 SYS | 7.25000 4294.90] 5.62000 3329.29] 6.00000 3554.40
SODDING I I |
0051 702-51005 95.700 CYS | 615.00000 58855 .50 1000.00000 95700.00] 900.00000 86130.00
CONCRETE, A, SUBSTRUCTURE I | |
0052 702-51110 768.000 LBS | 3.00000 2304.00] 3.50000 2688.00]| 4.00000 3072.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0053 702-51863 224.000 EACH | 45_00000 10080.00] 6450000 14448.00] 65.00000 14560.00
FIELD DRILLED HOLE IN CONCRETE I | |
0054 703-51032 412230.000 LBS | 0.80000 329784.00] 0.80000 329784.00] 1.00000 412230.00
REINFORCING STEEL, EPOXY COATED I I |
0055 704-51002 1257.900 CYS | 435.00000 547186.50] 600.00000 754740.00] 550.00000 691845.00
CONCRETE, C, SUPERSTRUCTURE I | |
0056 706-05734 4.000 EACH | 1700.00000 6800.00] 1250.00000 5000.00] 2400.00000 9600.00
| | |

CONCRETE BRIDGE RAILING TRANSITION,



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

04/25/07
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TEMPORARY TRAFFIC BARRIER, TYPE 2 ,
ANCHORED

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 4 ) 35-1128289 IC 5 ) 35-2040801 IC 6 ) 35-1618530
|BEATY CONSTRUCTION INC |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0057 706-51020 223.000 CYS | 525.00000 117075.00] 400.00000 89200.00] 500.00000 111500.00
CONCRETE, C, RAILING I I |
0058 709-51821 LUMP |  23250.00000 23250.00]  24000.00000 24000.00]  23000.00000 23000.00
SURFACE SEAL I I |
0061 711-51877 LUMP |  43000.00000 43000.00] 54487.55000 54487.55]  50000.00000 50000.00
JACKING AND SUPPORTING BEAMS I I |
0062 715-91361 18.500 LFT | 50.00000 925.00] 40.00000 740.00] 115.00000 2127.50
PIPE, PVC, 6 IN. I I |
0063 720-44000 3.000 EACH | 400.00000 1200.00] 1400.00000 4200.00] 900.00000 2700.00
CASTING, ADJUST TO GRADE I I |
0064 724-51925 337.000 LFT | 100.00000 33700.00] 150.00000 50550.00] 125.00000 42125.00
STRUCTURAL EXPANSION JOINT, SS I I |
0065 726-92406 32.000 EACH | 1975.00000 63200.00] 1700.00000 54400.00] 1800.00000 57600.00
BEARING ASSEMBLY, ELASTOMERIC , TYPE A | I |
0066 726-92406 32.000 EACH | 202500000 64800.00] 1800.00000 57600.00] 1900.00000 60800.00
BEARING ASSEMBLY, ELASTOMERIC , TYPE B | I |
0068 801-03290 1.000 EACH | 200.00000 200.00] 195.00000 195.00] 200.00000 200.00
CONSTRUCTION SIGN, C I I |
0069 801-06207 21390.000 LFT | 1.03000 22031.70] 0.92000 19678.80] 1.00000 21390.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0070 801-06625 7.000 EACH | 250.00000 1750.00] 195.00000 1365.00] 200.00000 1400.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0071 801-06640 30.000 EACH | 165.00000 4950.00] 150.00000 4500.00] 185.00000 5550.00
CONSTRUCTION SIGN, A I I |
0072 801-06645 6.000 EACH | 38.50000 231.00] 80.00000 480.00] 85.00000 510.00
CONSTRUCTION SIGN, B I I |
0073 801-06710 300.000 DAY | 15.50000 4650.00]| 12.00000 3600.00] 16.00000 4800.00
FLASHING ARROW SIGN I I |
0074 801-06775 LUMP | 200792.08000 200792.08] 150000.00000 150000.00] 100000.00000 100000.00
MAINTAINING TRAFFIC I I |
0075 801-07023 1.000 EACH | 8200.00000 8200.00] 6600.00000 6600.00]| 5000.00000 5000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0077 801-07215 240.000 DAY | 35.25000 8460.00] 4200000 10080.00] 4500000 10800.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0078 801-08400 3245.000 LFT | 32.25000 104651 .25| 16.50000 53542 _50] 30.00000 97350.00
TEMPORARY TRAFFIC BARRIER, TYPE 1 I I |
0079 801-08401 1379.000 LFT | 38.50000 53091.50] 17.00000 23443.00] 32.00000 44128.00
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 431 -12
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,064,513.26 ROUTE : 1-70
CALL ORDER  : 431 CONTRACT ID : B -28797-A COUNTIES : MARION
LETTING DATE : 02/21/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 IC 5 ) 35-2040801 IC 6 ) 35-1618530
|BEATY CONSTRUCTION INC |GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0080 805-06592 1053.000 LFT | 19.50000 20533.50] 18.00000 18954.00] 13.00000 13689.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0081 805-86843 1053.000 LFT | 2.20000 2316.60] 2.00000 2106.00] 1.00000 1053.00
WIRE, NO. 4 COPPER, 1C I I |
0082 807-86750 20.000 EACH | 165.00000 3300.00] 150.00000 3000.00] 900.00000 18000.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I I |
0083 807-86810 2.000 EACH | 4675.00000 9350.00] 4250.00000 8500.00] 3600.00000 7200.00
SERVICE POINT, 11 I | |
0084 808-03002 1877.000 LFT | 0.60000 1126.20] 0.42000 788.34] 0.45000 844 .65
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0085 808-03632 10289.000 LFT | 0.55000 5658.95| 0.42000 4321.38] 0.45000 4630.05
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0086 808-05534 683.000 LFT | 1.05000 717.15] 0.85000 580.55] 0.90000 614.70
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0087 808-06716 4400.000 LFT | 0.45000 1980.00] 0.40000 1760.00] 0.45000 1980.00
LINE, REMOVE I | |
0088 808-07592 5892.000 LFT | 0.75000 4419.00] 0.53000 3122.76] 0.60000 3535.20
LINE, EPOXY, SOLID, WHITE, 5 IN. I I |
0089 808-74811 5693.000 LFT | 0.75000 4269.75| 0.53000 3017.29] 0.60000 3415.80
LINE, EPOXY, BROKEN, WHITE, 5 IN. I | |
0090 808-75994 50.000 EACH | 8.50000 425.00] 10.00000 500.00] 11.00000 550.00
PRISMATIC REFLECTOR I I |
0091 808-75996 20.000 EACH | 20.00000 400.00] 35.00000 700.00] 1400000 280.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0092 808-75998 35.000 EACH | 62.50000 2187.50] 85.00000 2975.00] 90.00000 3150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0093 711-51864 64.000 EACH | 11.50000 736.00] 22.00000 1408.00] 65.00000 4160.00
DRILLED HOLE I | |
0094 711-51035 44930.000 LBS | 5.75000 258347.50]| 7.00000 314510.00] 9.00000 404370.00
STRUCTURAL STEEL I I |
0095 711-02371 192.000 EACH | 85.00000 16320.00] 45_00000 8640.00] 50.00000 9600.00
ANCHOR BOLT, AB , Gr 36 I | |
0096 711-02371 32.000 EACH | 105.00000 3360.00] 60.00000 1920.00] 75.00000 2400.00
ANCHOR BOLT, AB , Gr 449 I I |
0097 602-06945 680.000 LFT | 87.00000 59160.00] 60.00000 40800.00] 110.00000 74800.00
BARRIER, CONCRETE, 45 IN. I | |
0098 621-06570 155.000 CYS | 31.50000 4882 .50 75.00000 11625.00] 50.00000 7750.00
TOP SOIL I I |
SECTION TOTALS I $ 3,217,006.76] $ 3,550,000.00] $ 3,819,033.40
------------------------------------------ A e
|

CONTRACT TOTALS

$ 3,217,006.76] $ 3,550,000.00] $ 3,819,033.40




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 461 -1
VENDOR RANKING
CALL ORDER : 461 CONTRACT ID : M -29156-B COUNTIES : VARIOUS
LETTING DATE : 02/21/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 10/12/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600542
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1606893 OLCO, INC. $ 172,101.00 100.0000%

2 35-2154772 COMPTON™S MOWING SERVICE INC. $ 184,401.00 107.1470%



INDIANA DEPARTMENT OF TRANSPORTATION - 04/25/07
- 461 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 171,801.00 ROUTE : 41, 50
CALL ORDER 461 CONTRACT ID : M -29156-B COUNTIES : VARIOUS
LETTING DATE : 02/21/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1606893 IC 2 ) 35-2154772 | )
JOLCO, INC. |]COMPTON™S MOWING SERVICE INC |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 ROAD SIDE MAINTENANCE - MOWING
| | |
0001 105-08520 1.000 EACH | 500.00000 500.00] 1000.00000 1000.00]
CELLULAR TELEPHONE/RADIO | | |
0002 105-08521 6.000 MOS | 100.00000 600.00] 400.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | I
0004 623-04884 1.000 CYCL | 40000.00000 40000.00] 34500.00000 34500.00]
MOWING, CYCLE NO. 1 | | |
0005 623-04885 1.000 cCYcCL | 64000.00000 64000.00] 56000.00000 56000.00]
MOWING, CYCLE NO. 2 | | I
0006 623-04886 1.000 CYCL | 40000.00000 40000.00] 34500.00000 34500.00]
MOWING, CYCLE NO. 3 | | |
0007 623-04887 1.000 cCYCL | 27000.00000 27000.00] 56000.00000 56000.00]
MOWING, CYCLE NO. 4 | | I
SECTION TOTALS | $ 172,101.00] $ 184,401.00] $
------------------------------------------ o~
CONTRACT TOTALS | $ 172,101.00] $ 184,401.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : WABASH

PROJECT(S)

- 0600409

341,382.00
343,070.10
349,166.00

DATE : 04/25/07
PAGE : 471 -1

% OVER
LOW BID

100.0000%
100.4945%
102.2801%

CALL ORDER t 471 CONTRACT ID : M -29185-A
LETTING DATE : 02/21/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 06/28/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1505753 GAUNT & SON ASPHALT

2  35-0997978 PHEND & BROWN INC

3  35-1139301 E & B PAVING INC

4  35-1065659 BROOKS CONSTRUCTION COMPANY INC

388,421.00

113.7790%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 471 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  465,711.06 ROUTE :
CALL ORDER : 471 CONTRACT ID : M -29185-A COUNTIES : WABASH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1505753 IC 2 ) 35-0997978 IC 3 ) 35-1139301
|GAUNT & SON ASPHALT |PHEND & BROWN INC IE & B PAVING INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PARKING AREA RECONSTRUCTION
| | |
0001 105-08520 2.000 EACH | 315.00000 630.00] 300.00000 600.00] 100.00000 200.00
CELLULAR TELEPHONE/RADIO I | |
0002 105-08521 6.000 MOS | 135.00000 810.00] 50.00000 300.00] 100.00000 600.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 211-02050 10.000 CYS | 36.50000 365.00] 55.00000 550.00] 55.00000 550.00
B BORROW I I |
0005 213-08058 20.000 CYS | 108.00000 2160.00] 250.00000 5000.00] 250.00000 5000.00
FLOWABLE BACKFILL I I |
0006 303-01180 15.000 TON | 33.60000 504.00] 55.00000 825.00] 55.00000 825.00
COMPACTED AGGREGATE, NO. 53 I I |
0007 306-08043 1050.000 SYS | 6.45000 6772.50] 1.00000 1050.00] 8.00000 8400.00
MILLING, TRANSITION I I |
0008 401-07320 5300.000 TON | 55_50000 294150.00]| 58.50000 310050.00] 55.30000 293090.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0009 402-07450 105.000 TON | 55.50000 5827.50] 58.50000 6142.50] 70.00000 7350.00
HMA WEDGE AND LEVEL, TYPE A I | |
0010 406-05520 16.000 TON | 420.00000 6720.00] 0.10000 1.60] 300.00000 4800.00
ASPHALT FOR TACK COAT I I |
0012 715-41045 96.000 LFT | 37.00000 3552.00] 50.00000 4800.00] 50.00000 4800.00
PIPE, REINFORCED CONCRETE, 12 IN. I | |
0013 801-06640 15.000 EACH | 111.00000 1665.00] 120.00000 1800.00] 120.00000 1800.00
CONSTRUCTION SIGN, A I I |
0014 110-01001 LUMP |  12725.00000 12725.00] 8500.00000 8500.00]  17450.00000 17450.00
MOBILIZATION AND DEMOBILIZATION I | |
0015 801-06775 LUMP | 4000.00000 4000.00]| 150.00000 150.00] 1000.00000 1000.00
MAINTAINING TRAFFIC I I |
0016 715-46000 6.000 EACH | 250.00000 1500.00] 550.00000 3300.00] 550.00000 3300.00
PIPE END SECTION, 12 IN. I | |
SECTION TOTALS I $ 341,382.00] $ 343,070.10] $ 349,166.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 341,382.00] $ 343,070.10] $ 349,166.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/25/07
PAGE : 471 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $  465,711.06 ROUTE :
CALL ORDER : 471 CONTRACT ID : M -29185-A COUNTIES : WABASH
LETTING DATE : 02/21/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  PARKING AREA RECONSTRUCTION
| | |
0001 105-08520 2.000 EACH | 80.00000 160.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 36.00000 216.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0004 211-02050 10.000 CYS | 55.00000 550.00] |
B BORROW I I |
0005 213-08058 20.000 CYS | 90.00000 1800.00] |
FLOWABLE BACKFILL I | |
0006 303-01180 15.000 TON | 55.00000 825.00] |
COMPACTED AGGREGATE, NO. 53 I I |
0007 306-08043 1050.000 SYS | 4.00000 4200.00] |
MILLING, TRANSITION | | |
0008 401-07320 5300.000 TON | 63.15000 334695.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0009 402-07450 105.000 TON | 55_00000 5775.00] |
HMA WEDGE AND LEVEL, TYPE A I | |
0010 406-05520 16.000 TON | 400.00000 6400.00] |
ASPHALT FOR TACK COAT I I |
0012 715-41045 96.000 LFT | 50.00000 4800.00]| |
PIPE, REINFORCED CONCRETE, 12 IN. I I |
0013 801-06640 15.000 EACH | 120.00000 1800.00] |
CONSTRUCTION SIGN, A I I |
0014 110-01001 LUMP |  19000.00000 19000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0015 801-06775 LUMP | 4899.00000 4899.00] |
MAINTAINING TRAFFIC I I |
0016 715-46000 6.000 EACH | 550.00000 3300.00] |
PIPE END SECTION, 12 IN. I I |
SECTION TOTALS I $ 388,421.00] $ | $
—————————————————————————————————————————— By
|




